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I. NOTICES 

1. For State Public Works C.R.S. §8-17-101 - Colorado labor shall be employed to 
perform at least 80% of the work. Colorado labor means any person who is a resident 
of the state of Colorado at the time of the Public Works project. 

2. All respondents accept the conditions of this RFQ, including but not limited to, the 
following: 

a. All submittals shall become the property of the State of Colorado and will not 
be returned. 

b. Late submittals shall not be evaluated. 

c. The State reserves the right to reject any or all submittals on the basis of being 
unresponsive to this RFQ or for failure to disclose requested information. 

d. The State shall not be liable for any costs incurred by respondents in the 
preparation of submittals and proposals nor in costs related to any element of 
the selection and contract negotiation process. 

e. Any restriction as to the use of submitted materials must be clearly indicated 
as proprietary.  The requested limitation or prohibition of use or release shall 
be identified in writing on a cover sheet.  Blanket claims of proprietary 
submittals will not be honored.  Fee proposals will be considered proprietary. 

f. The respondent has reviewed Appendix B and by responding has agreed that 
the terms and conditions of the sample Architect/Engineer/Consultant 
Contract are expressly workable without reservation. 

3. The respondent has reviewed Appendix B and by responding has agreed that the 
terms and conditions of the sample Architect/Engineer/Consultant Contract are 
expressly workable without reservation. Any exceptions to the contract must be 
communicated formally in writing before the solicitation closes. Bearing in mind any 
and all exceptions may be considered non-negotiable. 

4. Per C.R.S. §24-92-117, a public construction project in the amount of five hundred 
thousand dollars or more shall be subject to the Buy Clean Colorado (BCCO) Act 
program requirements. The BCCO Act requires the Office of the State Architect to 
establish a maximum acceptable global warming potential (GWP) limit for each 
category of eligible materials, which include asphalt and asphalt mixtures, cement 
and concrete mixtures, glass, post-tension steel, reinforcing steel, structural steel, 
and wood structural elements. For any solicitation for a contract for the design of an 
eligible project, a State Agency or institution shall require the designer who is 
awarded the contract to include in project specifications when final construction 
documents are released, a current Environmental Product Declaration (EPD) that 
meets the maximum acceptable GWP limits for each eligible material specified for 
the project. A contractor that is awarded a contract for an eligible project shall not 
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install any eligible materials on the project until the contractor submits an EPD for 
each eligible material procured for the project.  

5. Preference shall be given to Colorado resident vendors and for Colorado labor, as 
provided by law.  

II. PROJECT OVERVIEW 
 

Colorado Mesa University is a public institution in Grand Junction, Colorado serving nearly 
11,000 students. Over 800 of these students are NCAA Division II student-athletes competing 
in 26 different sports, including Football. Currently, the CMU varsity football team plays all 
home games at the City of Grand Junction’s Stocker Stadium in the Lincoln Park Stadium 
Complex.  
 
The State of Colorado, Colorado Mesa University (CMU), is soliciting proposals from qualified 
Architects for the Athletic Complex project. This project proposes construction of ±14,000, 
two-story Athletic Complex complete with a locker room equipped with 126 lockers, 
restroom, showers, sports medicine and separate exam rooms, multiple break out rooms 
separate team meeting rooms, coaches offices and separate locker room, separate officials 
locker room and restroom, all on the first floor, with a panoramic viewing platform 
complete with pre function space, a catering kitchen, public restroom and exterior seating 
on the second floor.   
 
The project site is located at the South end of Stocker Stadium. The new structure will 
replace an existing building on the site.  
 
The new Athletic Complex will be completed at the same time the City of Grand Junction is 
moving forward with plans to modify the main south entrance into the stadium to enhance 
circulation safety, provide a new ticket booth and attached gift shop and revise open air 
stadium entrance.  
 
The Fixed Limit of Construction Cost for the project is $7,000,000.00. The successful firm 
hired to design this exciting new project shall be prepared to begin design work the first 
week of November with a foundations and site work bid package ready for bidding and 
construction on or before May 1, 2026. Demolition of the existing structure will begin as 
early as March 2026, with the pouring of new foundation to follow around the first week of 
May 2026. Final completion of the project will be on or before July 1, 2027. The final design 
and construction schedule for the project will be developed with the AE team, CM/GC and 
Colorado Mesa University.  

 

Colorado Mesa University anticipates using a Construction Manager/General Contractor 
(CM/GC) approach to project delivery. The Architect/Engineer is expected to provide Basic 
Services as described in the sample Architect/Engineer/Consultant Agreement unless 
otherwise noted. Through the use of an Architect and a Construction Manager/General 
Contractor, a Guaranteed Maximum Price (GMP) will be established in conjunction with the 
Colorado Mesa University. The CM/GC will evaluate, among other things, availability of 
materials and labor, project schedule, project costs as they relate to the established 
budget, and constructability, and will work with the Architect throughout the value 
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engineering phases of the project. The selection process for the CM/GC will begin following 
the selection of the Architect. 

The process to be used in the selection of the Architect/Engineer/Consultant is comprised of 
two steps. In STEP I submittals will be screened and scored as described in detail in Section 
X. STEP II is the Oral Interview as described in detail in Section XI. A Jury Panel of 
individuals who will be involved in the project and/or understand the required services 
associated with the project will evaluate responses. Upon completion of the evaluation of 
the Submittals, a limited number of firms will be invited to the oral interviews.   

III. MINIMUM REQUIREMENTS 
Notice is hereby given to all interested parties that all firms will be required to meet all 
minimum requirements to be considered for this project. Interested parties should be 
prepared to show evidence of the following to be considered as qualified, as a minimum:  

1. Not previously terminated by the State for non-performance on a State Buildings 
contract or procurement. 

2. The consultant must have been in the same business under the same name for the 
last two (2) years. 

3. Demonstrated design experience in projects of similar scope and complexity for at 
least two (2) projects each in excess of $ 10,000,000 (hard costs), utilizing the 
expertise present in their Colorado Office; and 

4. The Acknowledgment and Attestation Form, Appendix C is a mandatory requirement 
for a respondent to be considered responsive to this RFQ Prequalification Submittal.  

a. Qualifications made by a respondent in executing this form may render a 
submittal non-responsive as determined by the State. 

IV. NON-MANDATORY PRE-SUBMITTAL CONFERENCE AND SITE TOUR  
To ensure sufficient information is available to firms preparing submittals, a non-mandatory 
pre-submittal conference has been scheduled. The intent of this conference is to tour the 
site and to have Colorado Mesa University staff able to discuss the project.  
A non-mandatory Pre-Submission Meeting will be held at: 

Building Address:  University Center, 1455 N. 12th St, GJ., CO 81501  

Room:  UC 221  

Date/Time   10/13/25 – 11:30AM MST   

Day of Schedule  11:30-12:00pm MST Meeting, 12-1:00PM MST Site tour  

V. SCHEDULE 
The following is a tentative schedule of events for the Submittal process and an outline of 
the schedule for the balance of the project. All dates are subject to change and changes in 
the schedule will be issued via addendum. 
 

Request for Qualifications Issued               9/26/2025    

Non-Mandatory Pre-Submittal Conference and Tour             10/13/25 at 11:30AM MST   

Request for Clarifications Due                10/14/25 at 9:00AM MST   

Final Addendum Issued (anticipated)                10/15/25    
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Submittals Due (Prequalification: Step I)                10/20/25 at 9:00AM MST  

Interview Short List Announced                10/22/25  

Oral Interviews                Week of 10/27/25  

Selection Announced                10/31/25  

Negotiation of Contract                11/3/25   
Anticipated Design Start                11/10/25  

Anticipated Construction Start/Finish                4/1/26 – 7/1/27  
 

The above schedule is tentative.  Responding firms shall be notified of revisions in a timely 
manner by postings on the Rocky Mountain E-Purchasing System (RMEPS) website, 
https://www.rockymountainbidsystem.com. Respondents may elect to verify times and 
dates by email, but no earlier than 36 hours before the scheduled date and time. 

VI. QUESTIONS, CLARIFICATIONS AND ADDENDA 
Owner initiated changes to this RFQ will be issued under numerically sequenced addenda. 
Owner initiated changes to this RFQ will be posted in the form of addenda on the Rocky 
Mountain E-Purchasing System (RMEPS) website, 
https://www.rockymountainbidsystem.com. 
 
Questions and requests for clarifications regarding this project shall be submitted before the 
deadline listed in the above Schedule via the Rocky Mountain E-Purchasing System (RMEPS) 
website at: https://www.rockymountainbidsystem.com. 
  
Communication regarding the project during the procurement, outside of this submission 
process or scheduled procurement milestones is not permitted. 

VII. POINT OF CONTACT/CLARIFICATION  
Name:  Breanne Meier  

Agency:  Colorado Mesa University  

Email Address:   bmeier@coloradomesa.edu  

Phone:  970-248-1417  

 

VIII. SUBMITTALS OF QUALIFICATIONS 

1. This RFQ document, it’s appendices, and any written addenda issued prior to the 
closing of the solicitation, and written clarifications shall serve as the only basis for 
the submittal. 

2. All submittals must comply with the following items, a through h.  The State retains 
the right to waive any minor irregularity, or requirement should it be judged to be in 
the best interest of the State.  

a. Qualifications shall be formatted and tabbed in the exact form and numeric 
sequence of the Evaluation Form (1 through 6) in Appendix A. A two-page cover 
letter addressed to Colorado Mesa University, Bree Meier outlining the firm(s) 
qualifications is required at the front of the submittal. (Not counting the cover 
letter and required Acknowledgement and Attestation form, the entire 

https://www.rockymountainbidsystem.com/
https://www.rockymountainbidsystem.com/
https://www.rockymountainbidsystem.com/
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submittal is to be no more than fifty (50), 8 ½’ x 11” size pages in portrait 
format, and no less than size 12pt font.) No physical submittals. 

b. Qualifications shall be evaluated in accordance with criteria as indicated in 
PREQUALIFICATION SUBMITTAL CRITERIA and ranked on the corresponding 
Evaluation Form in Appendix A. 

c. Response to all items shall be complete. 

d. All references shall be current and relevant. 

e. Complete and execute the Appendix C: Acknowledgment and Attestation Form 
and submit at the back of the Qualification Submittal. 

f. An electronic copy of the qualification package is due October 20, 2025 and 
shall be received no later than 9:00 AM MST. Late submittals will be rejected 
without consideration. The State of Colorado assumes no responsibility for 
costs related to the preparation of submittals. 

IX. METHOD OF SELECTION AND AWARD 
A. Short List  

1. From the submittals received, a short list of qualified respondents shall be 
identified using the scoring indicated on the enclosed Evaluation Form, 
Appendix A.  

2. Firms failing to meet the minimum required qualifications will not receive 
further consideration. 

B. Oral Interview 

1. Mandatory oral interviews shall be conducted for the short-listed firm(s) 
only.  Interview times and location will be arranged by Colorado Mesa 
University and all short-listed firms will be notified in advance. At the 
option of the State, a visit to the short-listed firm(s) managing home office 
and/or representative field office may be required.  

C. Method of Selection and Award 

1. Submittals will be evaluated by a panel of individuals selected in 
accordance with state policies. The panel will review and score the 
submittals. Firms ranked the highest will be invited to an oral interview. It 
is anticipated no fewer than three (3) will be interviewed, no more than 
three (3) will be interviewed. 

E. After selection and award all submittals, qualifications and ranking documents 
will be made available to the public on the agency or institutions solicitation 
platform. 

X. EVALUATION OF QUALIFICATIONS 
A. PREQUALIFICATION SUBMITTAL CRITERIA 
Firms will be judged not only on their past experience for the type of work involved, but 
also on their ability to address issues critical to the success of the project requirements 
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outlined in this RFQ document. The primary focus of the prequalification evaluation will 
be the firm(s) capability.   

1. PROJECT TEAM 

Identify the project principal, the project manager, key staff and subconsultants.  
Present a brief discussion regarding how the team's qualifications and experience 
relate to the specific project. 

 

• Qualifications and relevant individual experience. 

• Unique knowledge of key team members relating to the project. 

• Experience on projects as a team. 

• Key staff involvement in project management and on-site presence. 

• Time commitment of key staff. 

• Qualifications and relevant subconsultant experience. 

2. FIRM/TEAM CAPABILITIES 

Organization charts and graphs depicting your capacity may be included. 

• Are the lines of authority and coordination clearly identified? 

• Are essential management functions identified? 

• Are the functions effectively integrated? (e.g., subconsultants’ role 
delineated)? 

• Current and projected work load. 

3.  PRIOR EXPERIENCE 

Include the name and current telephone number of the owner’s project manager 
for every project listed. 

• Experience of the key staff and firm with projects of similar scope and 
complexity. 

• Demonstrated success on past projects of similar scope and complexity. 

• References. 

4.  PROJECT APPROACH 

For the project and services outlined in the RFQ document, describe how you plan 
to accomplish the following project control and management issues: 
 

• Budget Methodology / Cost Control 

a. Establish and maintain estimates of probable cost within owner's 
established budget. 

b. Control consultant contract costs. 

c. Coordinate value engineering activities. 

d. Budget Considerations 

• Quality Control Methodology 
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a. Insure State procedures are followed 

b. Improve energy efficiency through the use of an integrated design 
process, life cycle costing, the use of an energy standard (current OSA 
energy code) and the specification of energy efficient materials, 
systems, and equipment 

c. Reduce embodied carbon emissions by utilizing and submitting 
Environmental Product Declarations (EPDs) that meet the OSA’s 
maximum acceptable global warming potential (GWP) limits 

d. Insure the project is designed for durability and maintainability 

• Schedule 

a. Manage the required work to meet the established schedule 

5. EQUITY, DIVERSITY AND INCLUSION  

a. Describe how your firm is incentivized to hire and promote diverse 
individuals 

b. Describe how your team attempts to partner with Service-Disabled 
Veteran Owned Small Businesses or historically disadvantaged businesses 

6. WORK LOCATION 

Describe where the prime and subconsultants will do the key work elements of 
this project. 
 

a. Proximity of firms office as it may affect coordination with the State's 
project manager and the potential project location. 

b. Firm's familiarity with the project area. 

c. Knowledge of the local labor and material markets. 

XI. ORAL INTERVIEWS EVALUATION CRITERIA 
(Note that the primary focus of the Oral Interview will be the proposed project management 
team members’ capabilities).  
 
It is anticipated that oral interviews will be conducted during the week of [insert date].  
Interviews will be conducted at: [insert address]. The time for interviews is to be 
determined.  Key personnel from the firm and major consultants who will be directly 
involved with the project should attend the interview.  The interview panel will, in 
particular, be interested in knowing about the specific project approach proposed and in 
meeting the individuals who will act as the primary contacts with Colorado Mesa University. 
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1. PROJECT TEAM  

2. TEAM CAPABILITIES 

3. PRIOR EXPERIENCE  

4. PROJECT APPROACH 

5. EQUITY DIVERSITY & INCLUSION 

6. WORK LOCATION 
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Appendix A: Evaluation Forms 
 
Appendix A1: Prequalification Submittal/Evaluation Form 
Appendix A2:  Oral Interview Evaluation Form 
Appendix A3:  Submittal and Interview Ranking Matrix 
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Appendix B: Architect/Engineer/Consultant Contract (Standard or CM/GC Format) 
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Appendix C:   
ACKNOWLEDGEMENT AND ATTESTATION FORM 

 
 
 
By responding to this RFQ, the respondent(s) certify that they have reviewed the Agreement 
and its Exhibits contained herein, and is familiar with their terms and conditions and finds 
them expressly workable without change or modification. 
 
We certify and declare that the foregoing is true and correct. 
 
 
 

 Subscribed on _______________________________ at _________________________, 
       Date      City 
 
 ___________________________, State of _____________________________________. 
 County       State 
 
 

 ___________________________________  ____________________________ 
 Corporate Officer Signature    Date 
 
 
 
 ___________________________________  ____________________________ 
 Secretary       Date 
 
 
 

Note:  Use full corporate name and attach corporate seal here. 
 
 
Offeror Acknowledges Receipt of Addendum No. ____, ____, ____, ____ (Addenda MUST 
be acknowledged) 
 
 
(SEAL) 
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Appendix D: Site Plan
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 

 

APPENDIX A1: PREQUALIFICATION SUBMITTAL 
EVALUATION FORM 
 
Name of Firm:____________________________________________________________________ 
Name of Project: _CMU 2846 Athletic Complex_______________________________________ 
Evaluator No:_______________________________________ 
Date:______________________________________________ 
 
RFQ REFERENCE MINIMUM REQUIREMENTS  Y ____ N ____ 
 
If the minimum requirements (including letter from surety) have not been met, specify the 
reason(s): 
_________________________________________________________________________________
_________________________________________________________________________________ 

 
Acknowledgment and Attestation included:   Y ____ N ____ 
 
 
INSTRUCTIONS: 

1. Criteria: Agencies/Institutions are encouraged to include additional criteria that 
reflect unique characteristics of the project under each category to help determine 
the submitter’s overall qualifications. 

2. Weights: Agency/Institutions to assign weights, using whole numbers, to all criteria on 
evaluation forms for inclusion into RFQ document and prior to evaluations. 

3. Ratings: Evaluator to assess the strength of each firms qualifications and assign a 
numerical rating of 1 to 5 using whole numbers 

4. Rating: 0 = Not provided, 1 = Unacceptable, 2 = Poor, 3 = Fair, 4 = Good, 5 = Excellent 
5. Total Score: Includes the sum of all criteria.  

    

1. PROJECT TEAM Weight X Rating = Score 
 Qualifications and Relevant individual experience 3 x  =  

 Unique knowledge of key team members 3 X  =  

 Experience on projects as a team 3 X  =  

 Key staff involvement in project management and on-
site presence 

4 
X 

 
= 

 

 Time commitment of key staff 4 X  =  

 Qualifications and relevant subconsultant experience 3 X  =  

2. FIRM/TEAM CAPABILITIES Weight X Rating = Score 
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 Are the lines of authority and coordination clearly 
defined? 4 X  =  

 Are essential management functions identified? 4 X  =  

 Are the functions effectively integrated? (e.g., 
subconsultants’ role delineated)? 4 X  =  

 Current and projected work load. 3 X  =  

3. PRIOR EXPERIENCE Weight X Rating = Score 
 Experience of key staff and firm with projects of similar 

scope and complexity 10 X  =  

 Demonstrated success on past projects of similar scope 
and complexity 

10 
X 

 
= 

 

 References 10 X  =  

4. PROJECT APPROACH Weight X Rating = Score 
 Budget Methodology / Cost Control 8 X  =  

 Quality Control Methodology 9 X  =  

 Schedule 8 X  =  

5. EQUITY, DIVERSIY AND INCLUSION Weight X Rating = Score 
 Incentives and promotion of diverse individuals 3 X  =  

 Partnering with SDVOSB or other disadvantaged 
businesses 2 X  =  

6. WORK LOCATION Weight X Rating = Score 
 Location of prime and subconsultants 1 X  =  

 Familiarity with project area 2 X  =  

 Knowledge of local labor and material markets 2 X  =  

 
Total Score:  _________ 
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 

 

APPENDIX A2: ORAL INTERVIEW EVALUATION FORM 
INSTRUCTIONS/EXAMPLE: 
 

1. Criteria: Agencies/Institutions are encouraged to include additional criteria 
that reflect unique characteristics of the project under each category to help 
determine the submitter’s overall qualifications. 

2. Weights: Agency/Institutions to assign weights, using whole numbers, to all 
criteria on evaluation forms for inclusion into RFQ document and prior to 
evaluations. 

3. Ratings: Evaluator to assess the strength of each firms qualifications and assign 
a numerical rating of 0 to 5 with 5 being the highest rating. (Use whole 
numbers), 0 is missing information. 

4. Total Score: Includes the sum of all criteria. Note: a passing score (as a 
percentage of the total points available) is optional and should be assigned by 
the agency/institution prior to evaluation. 

 
CRITERIA Weight X Rating = Score 
1. PROJECT TEAM 

20% x  =  

2. FIRM/TEAM CAPABILITIES 
15%     

3. PRIOR EXPERIENCE 
30%     

4. PROJECT APPROACH 
25%     

5. EQUITY DIVERSITY AND INCLUSION 
5%     

6. WORK LOCATION 
5%     

 

     

  

TOTAL SCORE 
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APPENDIX A3: PREQUALIFICATION AND ORAL 
INTERVIEW RANKING MATRIX 
QUALIFICATION BASED SELECTION 
 
(Use this form to rank and determine the most qualified architectural/engineering/consulting 
services firm for both the preliminary and interview evaluations.) 

 

 
FIRM NAME 

 
QUALIFICATIONS 

 
QUALS 
SCORE 

 
RANK 

 EVAL 
#1 

EVAL 
#2 

EVAL 
#3 

EVAL 
#4 

EVAL 
#5 

EVAL 
#6 
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 
 
 
 
 
 

ARCHITECT/ENGINEER AGREEMENT 
DESIGN/BID/BUILD (D/B/B) 
(STATE FORM SC-5.1) 

 
 
 

State Agency 
Insert Department or IHE’s Full Legal Name 

Department I.D. 
Insert Department identification  

Contract I.D. Number 
Insert CMS number or other contract number 

Project Number 
Insert OSC Project Number 

Project Name 
Insert Project as as provided by the State Controller's Office 

Consultant Name 
Insert Consultant's full Legal Name including "Inc.", "LLC" etc.

 
 

Principal Representatives 
For the State: 
Name 
Department Name 
Address Line 1 
Address Line 2 
City, State ZIP 
Email 

For Contractor: 
Name 
Company Name 
Address Line 1 
Address Line 2 
City, State ZIP 
Email 

 
ATTACHMENT 1:  Architect/Engineer Agreement Terms and Conditions, SC-5.1TC 
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 
 
ARCHITECT/ENGINEER AGREEMENT DESIGN/BID/BUILD  
(STATE FORM SC-5.1) 
 
TABLE OF CONTENTS (partial)  ............................................................ Page 
(TABLE OF CONTENTS for entire agreement located in Attachment 1 – 
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SIGNATURE PAGE 
THE PARTIES HERETO HAVE EXECUTED THIS AGREEMENT 

Each person signing this Agreement represents and warrants that the signer is duly authorized 
to execute this Agreement and to bind the Party authorizing such signature. 
 
In accordance with §24-30-202, C.R.S., this Contract is not valid until signed by the State 
Controller (or an authorized delegate) or Colorado Mesa University per the Fiscal Rules of the 
individual Institution of Higher Education 
 
Project Number/Name: 9001-25-1 CMU 2846 Athletic Complex 
Contract ID No.: Insert CMS Number & Encumbrance Number 

CONSULTANT 
INSERT: Legal Name of Consultant 

By: Name & Title of Person Signing for Consultant 

Date: __________________ 

STATE OF COLORADO 
Jared S. Polis, Governor 

INSERT: Name of Agency or IHE 
INSERT: Name & Title of Head of Agency / IHE 

By: Name & Title of Person Signing for Agency or 
IHE 

Date: __________________ 

 

OFFICE OF THE STATE ARCHITECT 
State Buildings Program 

 

By: Name & Title of Person Signing for State 
Buildings 

Date: __________________ 

 

STATE CONTROLLER 
Robert Jaros, CPA, MBA, JD 

By: Name of Agency or IHE Delegate-Please delete if contract will be routed to OSC for approval 

Effective Date: __________________ 
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 
 
ARCHITECT/ENGINEER AGREEMENT DESIGN/BID/BUILD  
(STATE FORM SC-5.1) 
 
Department ID: Insert Dept. Code   Contract ID #: Insert Contract ID 
Project #:Insert Project # 
 
PARTIES. THIS AGREEMENT is entered into by and between the STATE OF COLORADO, 
acting by and through the Insert Department's or IHE's Full Legal Name hereinafter 
referred to as the State or Principal Representative, and Insert Contractor's full Legal 

Name including "Inc.", "LLC" etc. having its offices at Street address, City, State and Zip Code 
hereinafter referred to as the Architect/Engineer. 
 
EFFECTIVE DATE AND NOTICE OF NONLIABILITY. This Agreement shall not be 
effective or enforceable until it is approved and signed by the State Controller or its 
designee (hereinafter called the “Effective Date”), but shall be effective and 
enforceable thereafter in accordance with its provisions. The State shall not be bound 
by any provision of this Contract before the Effective Date, and shall have no obligation 
to pay Architect/Engineer for any Work performed or expense incurred before the 
Effective Date. 
 
 
RECITALS: 
 
WHEREAS, the Principal Representative intends to procure Insert Project Name as 

provided by the State Controller's Office hereinafter called the Project; and 
  
WHEREAS, authority exists in the Law and Funds have been budgeted, appropriated, 
and otherwise made available, and a sufficient unencumbered balance thereof remains 
available for payment In Fund Number  Insert Fund Number Here, Account Number Insert 

Account Number here; and  
 
WHEREAS, the State has Appropriated and the Principal Representative has been 
authorized to expend the total sum of Insert dollar value written in words Dollars ($     ) 
for this project including all professional services, construction/improvements, project 
contingencies, furnishings, movable equipment, reimbursable expenses and 
miscellaneous expenses; and 
 
(WHEREAS, funds are available for only a portion of the services defined herein, as 
more fully described in the funding Condition Precedent clause in Article 3.5) 
 
WHEREAS, the Principal Representative has established the Fixed Limit of 
Construction Cost in the amount of Insert dollar value written in words Dollars ($     ) and 
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WHEREAS, the ARCHITECT/ENGINEER was selected and determined to be the most 
qualified, and fees negotiated in accordance with the provisions of Section 24-30-1401, 
C.R.S. as amended, and 
 
ENTIRE AGREEMENT – The entire contract consists of the Architect/Engineer 
Agreement (SC-5.1) and Attachment 1, the Architect/Engineer Terms and Conditions 
(SC-5.1TC) incorporated herein by reference.  The ARCHITECT/ENGINEER 
acknowledges having reviewed and accepted the Architect/Engineer Agreement Terms 
and Conditions (SC-5.1TC). 
 
NOW, THEREFORE, 
 
The Principal Representative and the Architect/Engineer, for the considerations 
hereinafter set forth, agree as follows: 
 

1 ARTICLE 1   BASIC SERVICES OF ARCHITECT/ENGINEER 

1.1 THE SERVICES 

1.1.1 Professional Services 

For services in connection with the design of a funded project, the 
Architect/Engineer promises to perform the professional services for the 
contemplated project as delineated in the proposal letter dated      , submitted 
by the Architect/Engineer, which is attached hereto and made a part hereof by 
reference as Exhibit A.  In addition, the Architect/Engineer promises to perform 
the professional services as set forth in Terms and Conditions (SC-5.1TC) 1.2 A, 
B, C, D, E, F and G. 

 

1.1.2 Buy Clean Colorado 

If the box below is marked, this Project meets the definition of Public Project 
and must comply with the requirements of the Buy Clean Colorado Act, §24-92-
117, C.R.S. (BCCO), and the Buy Clean Colorado Act Policy established by the 
State’s Office of State Architect (OSA). Refer to Exhibit C: State Development 
Requirements of the Code Compliance Policy.  

☐  ______ Principal Representative initial 

1.1.2.1 The Architect/Engineer shall specify an Environmental Product Declaration (EPD) 
for each eligible material (specified below) within the project specifications 
included in the bid documents. When specifying materials, the Architect/Engineer 
shall prioritize products with EPDs for the design. The Architect/Engineer will 
verify EPD compliance using the BCCO EPD Submittal form (EE-5.2). The 
Architect/Engineer must verify that the specified EPDs contain global warming 
potential (GWP) values that are less than or equal to the maximum GWP limits 
established by OSA. 
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During the submittal process the Architect/Engineer shall work with the 
Contractor to ensure that eligible materials are obtainable and can be installed. 
If an eligible material with a compliant EPD is unobtainable, a waiver process 
defined by OSA shall be utilized.  

1.1.2.2 “Eligible materials” or “material categories” means materials used in the 
construction of a Public Project, including: 
a) Asphalt and asphalt mixtures 
b) Cement and concrete mixtures 
c) Glass 
d) Post-tension steel 
e) Reinforcing steel 
f) Structural steel 
g) Wood structural elements 

 

 

1.2 DEVELOPMENT OF THE PROJECT 

1.2.5.6 Bidding Phase 

The Architect/Engineer shall furnish copies of the Construction Documents as 
follows, subject to limitations hereinafter set forth:  

a) For Bidding Documents: (     ) electronic sets to enable distribution among 
prime contractors and subcontractors in accordance with the 
advertisement for bids.  

b) For Contract Documents:  The Principal Representative will require up to 
(     ) electronic sets.  The Contract Documents bearing the seal and the 
signature of the Architect/Engineer and the appropriate responsible 
professional Engineering Consultants are to be signed by the Contractor and 
the Principal Representative at the Contractor's contract signing conference.  
The Architect/Engineer acknowledges that prior to the contract signing 
conference and State Buildings Program authorizing the Notice to Proceed 
State Form SBP-6.26, a Letter of Compliance must be obtained from the 
State’s Code Review Agent verifying that the contract Documents and all 
addenda, value engineering recommendations and all other changes to the 
bidding documents are in compliance with the applicable codes as adopted 
by State Buildings Program as indicated in Exhibit C. 

c) For Construction: Each prime contractor shall be furnished with (     ) 
electronic sets or partial sets of the Contract Documents to enable prompt 
prosecution of the work. 

d) (     ) complete sets of drawings and specifications shall be the maximum 
required to be furnished by the Architect/Engineer.  The Principal 
Representative will pay for all other sets of documents or partial sets of 
documents required at the cost of reproduction. 

1.2.7 Post Construction Phase 

1.2.7.1 (As designated and defined in the Architect/Engineer’s Proposal Exhibit A.) 
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2 ARTICLE 2   REIMBURSABLE EXPENSE 

2.1 REIMBURSEMENT 

2.1.1 Basic and Additional Services 

Reimbursable expenses are in addition to the compensation for Basic and 
Additional Services and include actual expenditures made by the 
Architect/Engineer and its employees, associate Architect/Engineer, and 
consultants in the interest of the Project. Pay requests for reimbursable 
expense shall be submitted with receipts, statements, or other acceptable 
supporting data. The Architect/Engineer understands and agrees that a certain 
dollar amount as enumerated in line H of paragraph 3.1.1 has been established 
as a maximum amount to be paid for all reimbursable expenses. 

 

2.1.2 Items for Reimbursement  

The Architect/Engineer shall be reimbursed for: 

a) In accordance with the provisions of paragraph 1.2.5.6 (d) of this Agreement, 
for all copies over (     ) of the Construction Documents which are provided 
for the project. 

b) The costs of all items furnished by the Architect/Engineer in accordance with 
paragraphs 5.1.1 (d) and (e) of the Architect/Engineer Agreement Terms and 
Conditions Design/Bid/Build (SC-5.1TC) as requested by the Principal 
Representative. 

c) Fees of special consultants if their employment is authorized in advance by 
the Principal Representative for other than the required architectural, 
structural, mechanical, electrical and civil engineering services; 
landscaping, if any; space planning/interior layout; and any other services 
included in this Agreement. 

d) Expense of data processing and photographic production techniques when 
used in connection with Additional Services. 

e) Expense of long distance telecommunication related to the performance of 
Basic Services. 

f) Expense of renderings, models and mock-ups requested by the Principal 
Representative other than those described in the designated services. 

g) Expense of mail, deliveries, mileage for local travel other than that 
necessary for the performance of Basic Services, and expense travel for 
consultants per Article 1 Basic Services of Architect/Engineer.  
Reimbursement of travel expenses is to be based on reasonable and necessary 
travel costs within the limits of State/Federal per diem rates as published in 
the travel section of the State Controller’s Fiscal Rules, Meal and Incidental 
Per Diem Rates, Appendix A1. 

h) Expense of any additional insurance coverage or limits, including 
professional liability insurance, requested by the Principal Representative 
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in excess of that required in Article 8 as set forth in the Terms and 
Conditions (SC-5.1TC). 

i) Other expenses as approved in writing by the Principal Representative and 
State Buildings Program. 

 

3 ARTICLE 3   BASIS OF COMPENSATION 

3.1 PAYMENT 

3.1.1 The Total Compensation  

The total compensation for Basic Services fees (B through F), including a not-
to-exceed price for Reimbursable Expenses and, if applicable, Pre-Design and 
Post Construction Services fees (A and/or G), shall be allocated as follows: 
 
A. Pre-Design Phase (If Applicable)    $_____________ 
B. Schematic Design Phase     $_____________ 
C. Design Development Phase     $_____________ 
D. Construction Documents Phase    $_____________ 
E. Bidding Phase      $_____________ 
F. Contract Administration Phase    $_____________ 
G. Post Construction Phase     $_____________ 
H. Reimbursable Expenses (not to exceed)   $_____________ 
TOTAL COMPENSATION      $_____________ 

 

3.1.2 Monthly Payments 

Payments to the Architect/Engineer shall be made monthly based upon 
Architect/Engineer's performance and progress, through a properly executed 
Application for Payment (SBP-7.1). Payments shall be due per § 24-30-202(24) 
(correct notice of amount due), within forty-five (45) days of receipt by the 
Principal Representative of the Applications for Payment. 
 

3.5 CONDITION PRECEDENT 

(At the time of the execution of this Agreement, there are sufficient funds 
budgeted and appropriated to compensate the Architect/Engineer only for 
performance of the services through and including Insert the phases that have been 
fully funded Therefore, it shall be a Condition Precedent to the 
Architect/Engineer's performance of the remaining services specified in Insert the 
parts of Article 1.2 that describes the services not fully funded_and the State's liability 
to pay for such performance, sufficient funding must be appropriated and made 
available to the Principal Representative for the Project prior to       and, as a 
further Condition Precedent, a written Amendment is entered into in accordance 
with the State of Colorado Fiscal Rules, stating that additional funds are lawfully 
available for the project. If either Condition Precedent is not satisfied by      , 
the Architect/Engineer's obligation to perform services for Insert the scope pf work 
or phases that will be completed as part of the Condition Precedent and the State's 
obligation to pay for such service is discharged without liability to each other. If 
funding is eventually made available after     , the Architect/Engineer has no 
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right to perform services under Insert the parts of Article 1.2 that describes the 
services not fully funded of this Agreement and the state has no right to require 
the Architect/Engineer to perform the said services.)  

 

12 ARTICLE 12   MISCELLANEOUS PROVISIONS 

12.26 DESIGNATED REPRESENTATIVES 

The Principal Representative and the Architect/Engineer authorize the individuals 
noted on the cover page to act on their behalf as Designated Representatives and 
points of contact as described in paragraphs 1.1.4 and 5.1.1(b):  
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 
 
ARCHITECT/ENGINEER AGREEMENT DESIGN/BID/BUILD  
(STATE FORM SC-5.1) 
 
EXHIBIT A:  ARCHITECT/ENGINEER PROPOSAL  
 

 
ARCHITECT/ENGINEER PROPOSAL  
(Including Design Services Schedule and Certificates of Insurance, attached) 
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 
 
ARCHITECT/ENGINEER AGREEMENT DESIGN/BID/BUILD  
(STATE FORM SC-5.1) 
 
EXHIBIT B:  WAGE RATES SCHEDULE 
 

 
WAGE RATES SCHEDULE 
(Attached)   
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 
 
ARCHITECT/ENGINEER AGREEMENT 
DESIGN/BID/BUILD  
(STATE FORM SC-5.1) 
 
EXHIBIT C:  BUILDING CODE COMPLIANCE POLICY 
 

 
APPROVED STATE BUILDING CODES 
 
BUILDING CODE COMPLIANCE POLICY: COORDINATION OF APPROVED BUILDING CODES, 
PLAN REVIEWS, BUILDING INSPECTIONS AND STATE DEVELOPMENT REQUIREMENTS 
 
Refer to the Office of the State Architect’s Building Codes Webpage for the Building 
Code Compliance Policy (Rev. July 2025) 
 
Exhibit A: Approved Building Codes of the Code Compliance Policy dated July 2025 
including the Amendments to the International Building Code and Code Compliance Plan 
Review Procedures (Rev. July 2025); 
 
Exhibit B: Plan Review Procedures of the Code Compliance Policy dated July 2025  
 
Exhibit I: State Development Requirements of the Code Compliance Policy dated July 
2025 
 
 
The State Buildings Program Building Codes Webpage may be found at: 

https://osa.colorado.gov/state-buildings/building-codes
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 
 
ARCHITECT/ENGINEER AGREEMENT 
DESIGN/BID/BUILD  
(STATE FORM SC-5.1) 
 
EXHIBIT D:  ADDITIONAL DESIGN REQUIREMENTS/ PROGRAM PLAN/SUSTAINABILITY 

GOALS 
 

 

DESIGN REQUIREMENTS/FACILITIES PROGRAM PLAN/SUSTAINABILITY GOALS 
(Attached, as applicable) 
 
This Exhibit D is in addition to Exhibit I: State Development Requirements of the Code 
Compliance Policy dated July 2025 as   listed  as Exhibit C of this agreement. 
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 
 
ARCHITECT/ENGINEER AGREEMENT DESIGN/BID/BUILD  
(STATE FORM SC-5.1) 
 
SUPPLEMENTARY GENERAL CONDITIONS: FEDERAL PROVISIONS 
 

 
Supplementary General Conditions Federal Provisions 
 
SLFRF Federal Funds: Contractor Terms and Conditions Certification 
 
SLFRF Federal Funds: Contractor Terms and Conditions 
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Attachment 1: ARCHITECT/ENGINEER AGREEMENT TERMS AND CONDITIONS 
DESIGN/BID/BUILD 
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STATE OF COLORADO 
OFFICE OF THE STATE ARCHITECT 
STATE BUILDINGS PROGRAM 
 
ARCHITECT/ENGINEER AGREEMENT TERMS AND CONDITIONS 
DESIGN/BID/BUILD 
(STATE FORM SC-5.1TC) 
 

1 ARTICLE 1   BASIC SERVICES OF ARCHITECT/ENGINEER 

1.1 THE SERVICES 

1.1.1 Professional Services, as set forth in SC-5.1. 

1.1.2 License/Registration 
These services shall be performed by the Architect/Engineer or by consultants 
licensed or registered as required by the State of Colorado.  If these special 
consulting services are to be performed by professionals in the 
Architect/Engineer’s employ, then the services must currently be and have been, 
for at least two (2) years previously, regularly a service of the 
Architect/Engineer's organization. In the event the Architect/Engineer does not 
have as part of his regular staff and services, certain professional consultants 
and consulting services, such as but not limited to, structural, mechanical, 
electrical, acoustical and architectural, then such consulting services shall be 
performed by practicing professional consultants. 

1.1.3 Staff Retained for Duration of Project 
All professional consultants, staff or practicing, must be retained for the life of 
the project; provided, however, acceptable replacements must be approved, in 
writing, by the Principal Representative whose approval shall not be 
unreasonably withheld. 

1.1.4 Professionals Designated 
Prior to designating a professional to perform any of these services as indicated 
in paragraph 12.10, the Architect/Engineer shall submit the name of such 
professional, together with a resume of their training and experience in work of 
like character and magnitude of the project being contemplated, to the Principal 
Representative, and receive approval in writing therefrom. 

1.1.5 Conflict of Interest 
No consultant shall be engaged or perform work on the project wherein a conflict 
of interest exists, such as being connected with the sale or promotion of 
equipment or material which may be used on the project, provided however, 
that in unusual circumstances and with full disclosure to the Principal 
Representative of such interest, the Principal Representative may permit a 
waiver, in writing, in respect to the particular consultant. 

1.1.6 Code Compliance 
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The Architect/Engineer shall make certain to the best of its knowledge, 
information and belief, that the drawings and specifications prepared by them 
are in compliance with the Approved Codes as adopted by the State Buildings 
Program (as a minimum standard) as indicated in Exhibit C, Approved Codes. 
Other or more restrictive standards as specified by the Principal Representative 
are as indicated in Exhibit C. Drawings and specifications are to be reviewed by 
the State's approved Code Review Agents at the appropriate phases and with the 
required information as described in the attached Code Compliance Reviews, 
Exhibit D. 

1.1.7 Buy Clean Colorado Act Requirements (as set forth in SC-5.1.), where applicable. 

1.2 DEVELOPMENT OF THE PROJECT 

1.2.1 Pre-Design Phase 
(As designated and defined in the Architect/Engineer’s Proposal, Exhibit A.)  

1.2.2 Schematic Design Phase 

1.2.2.1 Conferences:  The Architect/Engineer shall attend all conferences as may be 
requisite to a complete understanding of the Project. The Architect/Engineer 
shall document all such conference notes and distribute the same to the 
Principal Representative. 

1.2.2.2 Design Program/Facility Program Plan/ Sustainability Goals:  The 
Architect/Engineer shall review the Design Program/Facilities Program Plan 
/Sustainability Goals (Exhibit E), furnished by the Principal Representative to 
ascertain the requirements of the Project and shall refine the design in 
accordance with Exhibit E. 

1.2.2.3 Written Report/Drawings:  When agreement has been reached on the 
Schematic Design, the Architect/Engineer shall prepare a written report, 
accompanied by Drawings, setting forth the following: 

a) Analysis of the structure as it relates to the Approved Codes as defined in 
Exhibit C, including responses to the State's Code Review Agent; 

b) If new construction or addition, the recommended site location; 
c) Scope of any site development; 
d) Correlation of spaces with approved State standards; 
e) Conceptual drawings of floor plans, elevations and sections; 
f) Conceptual drawings and descriptions of building plumbing, mechanical and 

electrical systems; 
g) Area computations, gross square footage, net square footage, volume; 
h) Outline of proposed construction materials; 
i) Review of the time anticipated for Construction Phase;  
j) Architect/Engineer's estimate of Probable Construction Cost.  
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1.2.2.4 Acceptance of Schematic Design Documents:  The above Schematic Design 
data shall be approved in writing by both the Principal Representative and 
State Buildings Program before commencement of the next phase. 

1.2.3 Design Development Phase 

1.2.3.1 Written Report/Drawings:  The Architect/Engineer shall prepare a written 
report and drawings outlining in detail Design Development Documents from 
the approved Schematic Design Report.  The report, when submitted for 
approval, shall include: 

a) Analysis of the structure as it relates to the Approved Codes as defined in 
Exhibit C, including responses to the State's Code Review Agent; 

b) Site development drawings, defining the proposed scope of development 
including earthwork, surface development, and utility infrastructure; 

c) Plans in one-line format of the proposed plumbing, mechanical, and 
electrical systems as necessary to define size, location, and quantity of 
equipment, materials, and constructions; 

d) Floor plans including any proposed movable equipment and furnishings 
and exterior elevations; 

e) Proposed architectural finish schedule, HVAC, plumbing, and electrical 
fixture schedules; 

f) Outline specifications including Division 1 and cut-sheets and/or samples 
of proposed materials, equipment, system components per CSI format 
divisions; 

g) Architect/Engineer's adjustments to the Schematic Design estimate of 
Probable Construction Costs; 

h) Review of the time anticipated for the Construction Phase. 
 

1.2.3.2 Models and Renderings:  If the Principal Representative requires, in writing, 
the Architect/Engineer shall prepare models, renderings or perspectives to 
portray fully the project in whole or in part as additional services to the 
Principal Representative.  

1.2.3.3 Acceptance of Design Development Documents:  The final Design 
Development Documents shall be approved in writing by both the Principal 
Representative and State Buildings Program before commencement of the 
next phase.  

1.2.4 Construction Documents Phase 

1.2.4.1 Construction Documents: The Architect/Engineer shall prepare the final 
Construction Documents from the approved Design Development Documents. 
These Construction Documents, when submitted for approval, shall include:  

a) Complete architectural, structural, plumbing, mechanical and electrical 
construction drawings as needed for the approved scope of work.  These 
drawings shall be on durable and reproducible material.  If the Project is 
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a structure, the title sheet of the Project shall reflect an accurate take-
off of: 

b) Gross square footage, 
c) Gross building volume. 
d) This takeoff shall be made in accordance with AIA Document-D101, current 

edition.  In addition, the net assignable square footage shall be shown when 
requested.  

e) Complete architectural, structural, mechanical and electrical specifications.  
The format for these technical specifications shall be the current edition of 
MasterFormat published by the Construction Specifications Institute.  

f) The Architect/Engineer's adjustments to the Design Development estimate of 
Probable Construction Cost.  
 

1.2.4.2 Code Compliance:  The Architect/Engineer shall cooperate with the State's 
Code Review Agent to check the Construction Drawings and Specifications for 
compliance with the Approved Codes as defined in Exhibit C, and shall 
include the minimum data as required by the Code Compliance Review 
Exhibit D.  

1.2.4.3 Acceptance of Construction Documents:  The final Construction Documents 
shall be approved in writing by both the Principal Representative and State 
Buildings Program before commencement of the next phase.  

1.2.5 Bidding Phase 

1.2.5.1 Competitive Bids:  The Architect/Engineer shall assist the Principal 
Representative in obtaining competitive bids (including attending the bid 
opening if requested by the Principal Representative), bid evaluation, 
determination of the successful bid and in awarding and preparing contracts 
for construction.  

1.2.5.2 Bidding Documents:  Bidding Documents shall consist of bidding 
requirements, proposed contract forms, General Conditions and 
Supplementary General Conditions, Specifications, Drawings and all published 
addenda.  

1.2.5.3 Prospective Bidders:  If requested by the Principal Representative the 
Architect Engineer shall distribute the Bidding Documents to prospective 
bidders and request their return upon completion of the bidding process.  

1.2.5.4 Pre-Bid Conference:  The Architect/Engineer shall participate in or, at the 
Principal Representative's direction, shall organize and conduct a pre-bid 
conference for prospective bidders.  

1.2.5.5 Substitutions:  The Architect/Engineer shall consider requests for 
substitutions, if permitted by the Bidding Documents, and shall prepare and 
distribute addenda identifying approved substitutions to all prospective 
bidders and shall prepare responses to questions from prospective bidders 
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and provide clarifications and interpretations of the Bidding Documents to all 
prospective bidders in the form of addenda.  

1.2.5.6 Copies of Documents:  As set forth in SC-5.1. 

1.2.6 Contract Administration Phase 

1.2.6.1 General Conditions:  The Architect/Engineer shall become familiar with the 
terms and conditions of the latest edition of the State’s General Conditions 
of the Construction Contract SC-6.23 for construction and shall administer 
the Contract for construction in accordance with such terms and conditions. 

1.2.6.2 Project Site Visits:  The Architect/Engineer, its structural, mechanical and 
electrical engineers will visit the site at intervals appropriate to the stage of 
construction, or as may be otherwise agreed by the Principal Representative 
in writing to become generally familiar with the progress and quality of the 
Work to determine in general if the Work is being performed in a manner 
indicating that the Work when completed will be in accordance with the 
Contract Documents.  Observation may extend to all or any part of the work 
and to the preparation, fabrication or manufacture of materials. However, 
the Architect/Engineer shall not be required to make exhaustive or 
continuous on-site inspections to check the quality of the Work. The 
Architect/Engineer shall keep the Principal Representative informed of the 
progress and quality of the Work, and shall endeavor to guard the Principal 
Representative against defects and deficiencies in the Work.  

1.2.6.3 Construction Progress Meetings:  The Architect/Engineer shall attend 
construction progress meetings to monitor the construction and perform the 
duties required by this Article 1, including assisting the Principal 
Representative in reaching an informal partnering agreement with the 
Contractor. Subject to the requirements of Article 3.2, attendance at 
meetings subsequently required by such an informal partnering agreement 
shall be reimbursed as Additional Services but only to the extent in excess of 
those otherwise reasonably necessary to perform all 
architectural/engineering services described herein.  If, through no fault of 
the Architect/Engineer, trips to observe construction during the Construction 
Phase of the Project are required in excess of those reasonably necessary to 
perform all architectural/engineering services described herein, the 
Architect/Engineer’s compensation for the Construction Administration 
Phase shall be adjusted as an Additional Service for the cost to the 
Architect/Engineer of such trips, and paid in accordance with Article 3.2.  

1.2.6.4 Shop Drawings, Product Data and Samples:  The Architect/Engineer shall 
review and approve or take other appropriate action upon Contractor's 
submittals such as shop drawings, product data and samples as indicated in 
the Contract Documents, but only for the limited purpose of checking for 
conformance with information given and the design concept expressed in the 
Contract Documents. The Architect/Engineer shall review Contractor 
requests for information and other submittal schedules and shall agree to 
reasonable times for initial reviews.   The Architect/Engineer's action shall 
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be taken in conformity with approved submittal schedules and with such 
reasonable promptness as to cause no delay in the Work or in the construction 
by separate contractors of the Principal Representative, while allowing 
sufficient time in the Architect/Engineer's professional judgment to permit 
adequate review. Review of such submittals is not conducted for the purpose 
of determining the accuracy and completeness of other details such as 
dimensions and quantities or for substantiating instructions for installation or 
performance of equipment or systems designed by the Contractor, all of 
which remain the responsibility of the Contractor to the extent required by 
the Contract Documents.  The Architect/Engineer's review shall not 
constitute approval of a specific item nor indicate approval of an assembly of 
which the item is a component. When professional certification of 
performance characteristics of materials, systems or equipment is required 
by the Contract Documents, the Architect/Engineer shall be entitled to rely 
upon such certification to establish that the materials, systems or equipment 
will meet the performance criteria required by the Contract Documents.  In 
addition, the Architect/Engineer shall review, and if applicable comment on, 
the Contractor’s construction schedule for conformity with the requirements 
of the Contract Documents.  

1.2.6.5 Change Orders/Amendments:  All changes in the work shall be documented 
on Change Order/Amendment State Forms, supplied by the Principal 
Representative, and the Architect/Engineer shall keep a current record of all 
variations or departures from the Contract Documents as originally approved.  

1.2.6.6 Preparation of Change Orders/Amendments:  The Architect/Engineer shall 
prepare all Change Orders/Amendments for the Principal Representative and 
recommend for approval/disapproval in accordance with the Contract 
Documents (including the contractor agreement), the Contract Sum, the 
Contract Time and Code Compliance. If necessary the Architect/Engineer 
shall prepare, reproduce and distribute Drawings and Specifications to 
describe Work to be added, deleted or modified. The Architect/Engineer shall 
review all Change Order Proposals (State Form SC-6.312 or approved equal) 
with such reasonable promptness as to cause no delay in the Work or in the 
activities of the Principal Representative, Contractor or separate contractors 
of the Principal Representative, while allowing sufficient time in the 
Architect/Engineer's professional judgment to permit adequate review.   

1.2.6.7 Approval of Change Orders/Amendments:  Every Change Order/Amendment 
must be approved in writing by the Principal Representative and the 
Architect/Engineer, and must also be approved and signed by State Buildings 
Program and then validated by the State Controller's signature prior to 
commencement of the change in the Work.  

1.2.6.8 Emergency Field Change Orders:  The Architect/Engineer shall prepare and 
issue Emergency Field Change Orders as required by the Principal 
Representative, but such Emergency Field Change Orders shall be issued only 
in accordance with the policies of State Buildings Program to order extra work 
or make changes in the case of an emergency that is a threat to life or 



 

 
SC-5.1TC 
Rev. 07/2025 7 

property or where the likelihood of delays in processing a normal Change 
Order will result in substantial delays and or significant cost increases for the 
Project.  Emergency Field Change Orders are not to be used solely to expedite 
normal Change Order processing absent a clear showing of a high potential 
for significant and substantial cost or delay.  

1.2.6.9 Testing:  Unless otherwise agreed, the Architect/Engineer or an appropriate 
consultant shall observe for contract compliance the following, as a 
minimum, if applicable:  

a) Bearing surfaces of excavations before concrete is placed; 
b) Reinforcing steel after installation and before concrete is placed; 
c) Structural concrete; 
d) Laboratory reports on all concrete; 
e) Structural steel during and after erection and prior to its being covered or 

enclosed 
f) Steel welding; 
g) Mechanical and plumbing work following its installation and prior to its 

being covered or enclosed; 
h) Electrical work following its installation and prior to its being covered or 

enclosed. 
 

1.2.6.10 Observe for Contract Compliance:  The observation contemplated in this 
article does not include the responsibility to conduct testing, quantity surveys 
or field dimensions, but it does include the responsibility to confirm that tests 
were conducted as required in the Contract Documents as well as a review of 
the test results.  The Architect/Engineer may rely upon the test reports 
provided by the Principal Representative.  

1.2.6.11 Due Diligence:  The Architect/Engineer shall exercise due diligence to 
safeguard the State of Colorado against defects, deficiencies, noncompliance 
with the Contract Documents, and/or unsatisfactory workmanship.  If, in the 
opinion of the Architect/Engineer, the work is not being carried out in a 
sound, efficient and skillful manner, the Architect/Engineer shall promptly 
notify the Principal Representative in writing setting forth the reasons.  

1.2.6.12 Accurate Accounts:  The Architect/Engineer shall keep accurate accounts 
with respect to the construction on the Project including fiscal accounting, 
changes in the Work, directives, and other documentation to establish a clear 
history of the Project.  

1.2.6.13 Delegation of Responsibilities:  If at any time the Architect/Engineer 
delegates any of its responsibility for the observation of the Work to some 
other person, such other person must be properly qualified by training and 
experience to observe the work.  The Principal Representative and State 
Buildings Program may review and approve the qualifications of all persons in 
writing, other than the Architect/Engineer, performing the functions of the 
Architect/Engineer in respect to the services required by this agreement.  
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1.2.6.14 Contractor’s Application for Payment: The Architect/Engineer shall review 
and approve the contractor’s itemized schedule of values, subject to final 
approval by the Principal Representative, and see to the proper issuance of 
State Form SBP-7.2, used as an Application and Certificate for Contractor’s 
Payment.  The approval of the Architect/Engineer shall be for overall 
adequacy of line item detail and reasonableness as a basis for evaluating the 
general allocation of costs and the related progress of the work only and shall 
impose no duty on the Architect/Engineer to review or verify the 
accurateness of the line item values proposed by the Contractor.  The 
Architect/Engineer will, within five (5) working days after the receipt of each 
Contractor's Project Application for Payment, review the Contractor's Project 
Application for Payment and either execute an Application and Certificate 
for Contractor’s Payment (State Form SBP-7.2) to the Principal 
Representative for such amounts as the Architect/Engineer determines are 
properly due, or notify the Principal Representative and the Contractor in 
writing of the reasons for withholding a Certificate.  If the Architect/Engineer 
certifies an amount different from the amount requested or otherwise alters 
the Contractor’s application for payment, a copy shall be forwarded to the 
Contractor.  

If the Architect/Engineer is unable to certify all or portions of the amount 
requested due to the absence or lack of required supporting evidence, the 
Architect/Engineer shall advise the Contractor of the deficiency.  If the 
deficiency is not corrected at the end of ten (10) days, the Architect/Engineer 
may either certify the remaining amounts properly supported to which the 
Contractor is entitled, or return the application for payment to the 
Contractor for revision with a written explanation as to why it could not be 
certified.  

1.2.6.15 Project Certificate for Payment:  The execution and issuance of a State Form 
SBP-7.2, Application and Certificate for Contractor’s Payment shall constitute 
a representation by the Architect/Engineer to the Principal Representative 
that, based on the Architect/Engineer's observations at the site and on the 
data comprising the Contractor's Project Application for Payment, the 
construction has progressed to the point indicated; that to the best of the 
Architect/Engineer's knowledge, information and belief, the quality of 
construction is in accordance with the Contract Documents and that the 
Contractor is entitled to payment in the amount certified.  However, the 
issuance of a State Form SPB 7.2, Application and Certificate for Contractor’s 
Payment shall not be a representation that the Architect/Engineer has made 
any examination to ascertain how or for what purpose the Contractor has 
used the monies paid on account of previously issued Certificates.  

1.2.6.16 Interpretation of Contract Documents:  The Architect/Engineer shall be, in 
the first instance, the interpreter of the requirements of the Contract 
Documents and the judge of the performance thereunder by the Contractor 
and all subcontractors.  All decisions involving interpretations of the Contract 
Documents by the Architect/Engineer, and all decisions in matters relating to 
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the execution and progress of the Work, shall be made within a reasonable 
time and shall be consistent with the intent of, and reasonably inferable 
from, the Contract Documents. All interpretations shall be in writing or in 
graphic form and the Architect/Engineer shall send a copy to the Principal 
Representative.  The Architect/Engineer shall exercise due diligence to be 
reasonably available to the Contractor to timely interpret and make decisions 
with respect to questions relating to the design or concerning the Contract 
Documents.  

1.2.6.17 Architect/Engineer Decisions:  The Architect/Engineer shall make judgments 
regarding whether directed work is extra or outside the scope of Work 
required by the Contract Documents at the time any direction or 
interpretation is first given. The Architect/Engineer shall endeavor to 
respond to any written request by the Contractor for a judgment regarding 
whether any directed work is included within the performance required by 
the Contract Documents within three (3) business days of receipt of such 
request.  

1.2.6.18 Claims:  If the Contractor gives Notice of any claim regarding the 
interpretation, decision, judgment or direction of the Architect/Engineer, or 
otherwise, the Architect/Engineer shall provide to the Principal 
Representative on request such available information as may assist the 
Principal Representative in evaluating the claim.  In the event either the 
Principal Representative or the Contractor elect to require the other party to 
participate in facilitated negotiations, the Architect/Engineer shall assist the 
Principal Representative as required and shall participate in such negotiations 
to the extent requested by either the facilitator or the Principal 
Representative.  Unless it is the written decision of the facilitator (which 
includes the basis for the decision), that the decision or judgment of the 
Architect/Engineer was wholly incorrect, the Architect/Engineer shall be 
reimbursed for such assistance or participation as an Additional Service in 
accordance with Article 3.2.  

1.2.6.19 Rejection of Construction Work:  The Architect/Engineer shall have the 
authority to reject constructed work which does not conform to the Contract 
Documents, and whenever, in the Architect/Engineer's reasonable opinion, it 
is necessary or advisable for the implementation of the intent of the Contract 
Documents, the Architect/Engineer shall have authority to require special 
inspection or testing of constructed work in accordance with the provisions 
of the Contract Documents, whether or not such constructed work is then 
fabricated, installed or completed, provided, however, that the 
Architect/Engineer shall take such action only after consultation with the 
Principal Representative. However, the Architect/Engineer's authority to act 
under the Contract Documents and any decision made by the 
Architect/Engineer in good faith either to exercise or not to exercise such 
authority shall not give rise to any duty on the part of the Architect/Engineer 
to the Contractor, any subcontractor of any tier, any of their agents or 
employees, or any other person performing any of the construction.  
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1.2.6.20 Contractor’s Written Notice:  When the Work is substantially complete in the 
opinion of the Contractor, the Contractor, under Article 41.3 of the General 
Conditions, is required to file a written Notice with the Architect/Engineer 
with an attached preliminary punch-list of remaining items to be completed 
or corrected.   The Architect/Engineer shall thereafter notify the State 
Buildings Program and the Principal Representative that the work, in the 
opinion of the Contractor, is substantially complete under the terms of the 
Contract.  This Notice shall receive prompt action by the notified parties.  

1.2.6.21 Inspection:  When the Architect/Engineer determines after review of the 
Contractor’s written Notice that the Work or a portion of the Work is ready 
for an inspection to determine whether the Work is substantially complete in 
accordance with Article 41.3 of the General Conditions of the Contract, the 
Architect/Engineer with the Principal Representative and the Contractor 
shall, within ten days of receipt of the Contractor’s Notice, conduct an 
inspection to determine whether the Work is substantially complete and in 
accordance with the requirements of the Contract Documents.  State 
Buildings Program shall be notified of the inspection.  If the construction has 
been completed to the required state, a punch list shall be made by the 
Architect/Engineer in concert with the Principal Representative and 
Contractor in sufficient detail to fully outline to the Contractor:  

a) Work to be completed, if any; 
b) Work not in compliance with the Drawings or Specifications, if any; 
c) Unsatisfactory work for any reason, if any; 
d) Date for Completion of the Punch List Items. 

 

1.2.6.22 Copies of Punch List:  If the Architect Engineer determines, after consultation 
with the Principal Representative, that the Work or a portion of the Work, is 
substantially complete in accordance with the criteria outlined in Article 41 
of the General Conditions of the Contract for Construction, then the 
Architect/Engineer shall prepare the Notice of Substantial Completion, State 
Form SBP-07 or the Notice of Partial Substantial Completion, State Form SBP-
071, which the Architect Engineer shall transmit in writing to the Contractor 
and the Principal Representative for signature.  The required number of 
copies of the punch list must be countersigned by the Contractor and the 
Principal Representative and will then be transmitted by the 
Architect/Engineer to the Contractor, the Principal Representative, and State 
Buildings Program. The Contractor shall immediately initiate such remedial 
work as may be necessary to correct any deficiencies or defective work shown 
by this report, and shall promptly complete all such remedial work in a 
manner satisfactory to the Architect/Engineer and State Buildings Program.  

1.2.6.23 Additional Inspections:  The Principal Representative may require the 
Architect/Engineer to make a reasonable number of additional inspections to 
confirm the completion of the punch list by the Contractor.  
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1.2.6.24 Notice of Substantial Completion:  The Notice of Substantial Completion, or 
the Notice of Partial Substantial Completion, shall establish the Date of 
Substantial Completion or the Date of Partial Substantial Completion and such 
date shall be the date of commencement of the Contractor’s twelve month 
guarantee, except to the extent stated otherwise in accordance with the 
limited exceptions provided in the General Conditions of the Contract. The 
Notice of Substantial Completion, or the Notice of Partial Substantial 
Completion, shall state the responsibilities of the Principal Representative 
and the Contractor for security, maintenance, heat, utilities, property 
insurance premiums and damage to the finished construction as required. The 
Notice of Substantial Completion, or the Notice of Partial Substantial 
Completion, shall be submitted to the Principal Representative and the 
Contractor for their written acceptance of the responsibilities assigned to 
them in such Notice.  The Notice of Substantial Completion, or the Notice of 
Partial Substantial Completion, shall attach and incorporate the 
Architect/Engineer’s final punch list and Contractor’s schedule for the 
completion of each and every item identified on the final punch list as 
required by Article 41C(6) of the General Conditions of the Contract.  

1.2.6.25 Right of Occupancy:  The Principal Representative shall have the right to take 
possession of and to use any completed or partially completed portions of the 
Work, even if the time for completing the entire Work or portions of the Work 
has not expired and even if the Work has not been finally accepted, and the 
Architect/Engineer shall fully cooperate with the Principal Representative to 
allow such possession and use.  Such possession and use shall not constitute 
an acceptance of such portions of the work.  Prior to any occupancy of the 
Project, an inspection shall be made by the Architect/Engineer, State 
Buildings Program and the Construction Manager.  Such inspection shall be 
made for the purpose of ensuring that the building is secure, protected by 
operation safety systems as designed, operable exits, power, lighting and 
HVAC systems, and otherwise ready for the occupancy intended and the 
Notice of Substantial Completion has been issued for the occupancy intended.  
The inspection shall also document existing finish conditions to allow 
assessment of any damage by occupants.  The Architect/Engineer shall assist 
the Principal Representative in completing and executing State Form SBP-01 
Notice of Approval of Occupancy/Use, prior to the Principal Representative’s 
possession and use.  Any and all areas so occupied will be subject to a final 
inspection when the contractor complies with Article 41, Completion, Final 
Inspection, Acceptance and Settlement.  

1.2.6.26 Close-out Documents:  The Contractor shall forward the completed close-out 
documents to the Architect/Engineer for signature.  Upon receipt from the 
Contractor of written notice that the Architect/Engineer’s final punch list is 
sufficiently complete the Architect/Engineer shall make a final inspection of 
work remaining on the final punch list and prepare the Pre Acceptance 
Checklist State Form SBP-05.  The Architect/Engineer upon receipt and 
verification that the close-out documents and the items of work are 
complete, shall prepare and forward to the Principal Representative a letter 
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(including the signed close-out documents) stating that to the best of the 
Architect/Engineer’s knowledge, information and belief, and on the basis of 
observations and inspections, the Work, or designated portion hereof, has 
been completed in accordance with the terms and conditions of the Contract 
Documents and is ready for the issuance of a Notice of Acceptance or Notice 
of Partial Acceptance as appropriate.  A Notice of Partial Acceptance shall be 
based only upon the work for which a Notice of Partial Substantial Completion 
has been executed and all necessary items of work and other requirements 
have been completed.  

1.2.6.27 Notice of Acceptance:  Upon receipt from the Architect/Engineer of the letter 
recommending issuance of a Notice of Final Acceptance or a Notice of Partial 
Final Acceptance, the Principal Representative shall sign the Notice of 
Acceptance, State Form SC-6.27, and forward to the Contractor for its 
approval and signature. The date of the Notice of Acceptance shall establish 
the date of final completion of the project.   The Notice of Acceptance must 
be fully executed before final payment is authorized or the project advertised 
for Final Settlement.  

1.2.6.28 Written Warrantied:  The Architect/Engineer shall receive and forward to the 
Principal Representative for review, written warranties and related close-out 
documents assembled by the Contractor and reviewed and approved by the 
Architect/Engineer as consistent with the Contract Documents. A summary of 
all such requirements shall be located consistently within individual sections 
of the Specifications.  When such materials have been received and approved 
the Architect/Engineer shall certify the Contractor’s Final Application for 
Payment and forward the same to the Principal Representative.  

1.2.6.29 Warranty Inspections:  Except as otherwise agreed below in 1.2.7, Post 
Construction Phase, the Architect/Engineer, the Principal Representative and 
the Contractor shall make at least two complete inspections of the work after 
the work has been accepted.  One such inspection, the Six-Month Warranty 
Inspection, shall be made approximately six (6) months after the Date of 
Substantial Completion or the Date of Partial Substantial Completion; and 
another such inspection, the Eleven-Month Warranty Inspection, shall be 
made approximately eleven (11) months after the Date of Substantial 
Completion or the Date of Partial Substantial Completion.  The Principal 
Representative shall schedule and so notify all parties concerned, including 
State Buildings Program, of these inspections.  

1.2.6.30 Defects and Deficiencies:  Written lists of defects and deficiencies and 
reports of these observations shall be made by the Architect/Engineer and 
forwarded to the Contractor and all of the other participants within ten (10) 
days after the completion of each observation. The Contractor is obligated in 
its agreement with the Principal Representative to immediately initiate such 
remedial work as may be necessary to correct any deficiencies or defective 
work shown by this report, and shall promptly complete all such remedial 
work in a manner satisfactory to the Architect/Engineer and the Principal 
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Representative. The Architect/Engineer shall follow through on all list items 
and notify the Principal Representative when such have been completed.  

1.2.7 Post Construction Phase 
(As designated and defined in the Architect/Engineer Proposal, Exhibit A.) 

 
 

2 ARTICLE 2   REIMBURSABLE EXPENSE 

2.1 REIMBURSEMENT, as set forth in SC-5.1 

2.1.1 Basic and Additional Services, as set forth in SC-5.1 

2.1.2 Items for Reimbursement, as set forth in SC-5.1 
 
 

3 ARTICLE 3   BASIS OF COMPENSATION 

3.1 PAYMENT, as set forth in SC-5.1 

3.1.1 The Total Compensation, as set forth in SC-5.1 

3.1.2 Monthly Payments, as set forth in SC-5.1 

3.2 ADDITIONAL COMPENSATION 

3.2.1 Scope of Services  
The Scope of Services to be provided pursuant to this Agreement includes all 
architectural and engineering services described herein, all services to be 
provided by the Architect/Engineer as described in Exhibit A, 
Architect/Engineer’s Proposal including items which under usual contracting for 
Architectural/Engineering services could be considered as additional services, 
and reimbursable items excepting those specifically identified in Article 2 of this 
Agreement to be reimbursed. All compensation set forth in Article 3.1 hereof 
shall fully compensate the Architect/Engineer and there shall be no further 
reimbursement or payment therefore, other than for Additional Services as 
hereinafter described. For purposes of this Agreement, Additional Services are 
defined as those not included within the Scope of Services as set forth in Article 
3.1 or reasonably inferable therein, are not consistent with the approved Project 
program, and are specifically requested and approved in writing by the Principal 
Representative.  

3.2.2 Additional Services 
Subject to the provisions of paragraphs 6.4.1 and 6.4.2, if the Architect/Engineer 
is caused Additional Service, drafting or other expense due to changes ordered 
by the Principal Representative or by other circumstances beyond the 
Architect/Engineer's control and not occasioned by any neglect or default of 
Architect/Engineer, then the Architect/Engineer shall be reimbursed for such 
Additional Service. 
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If material alternatives to meet the Environmental Product Declarations as 
previously provided in the Construction documents require a written opinion for 
modification request, then the Architect/Engineer shall be reimbursed for this 
Additional Service. 

 

3.2.3 Direct Personnel Expense 
Direct personnel expense is defined as the direct salaries of all the 
Architect/Engineer's personnel engaged on the Project, and the portion of the 
cost of their mandatory and customary contributions and benefits related 
thereto, such as employment taxes and other statutory employee benefits, 
insurance, sick leave, holidays, vacations, pensions and similar contributions and 
benefits. 

3.2.4 Wage Rate Schedule 
The cost of such Additional Service including Principal Architect/Engineer's time, 
shall be paid at the agreed upon rates shown in the attached Wage Rate 
Schedule, Exhibit B. 

3.2.5 Additional Services of Consultants 
For additional services of consultants, including associate Architect/Engineer, 
structural, mechanical, electrical and civil engineering services, the multiple 
1.15 times the amounts billed to the Architect/Engineer for such services. 

3.2.6 Reimbursable Expenses 
In addition, the Architect/Engineer shall also be reimbursed as described in 
Article 2.1 and paid as detailed in paragraph 3.2.4 related to the Additional 
Services. 

3.2.7 Accounting System for Additional Costs 
The Architect/Engineer shall maintain an accurate cost accounting system as to 
all such additional expenses and shall make available to the Principal 
Representative all records, canceled checks and other disbursement media to 
substantiate any and all requests for payments hereunder. 

3.2.8 Expenditures 
The expenditures under this provision shall be disapproved unless the 
Architect/Engineer first shall have filed with the Principal Representative an 
estimate of the maximum cost of such additional service and been authorized, 
in writing, by the Principal Representative to proceed.  If such an estimate is 
filed with the Principal Representative, then payment shall not exceed the 
maximum cost estimated by the Architect/Engineer and approved by the 
Principal Representative. 

3.2.9 Statement of Services 
Payment for such Additional Services shall be monthly upon presentation of the 
Architect/Engineer's statement of services rendered. 



 

 
SC-5.1TC 
Rev. 07/2025 15 

3.3 PAYMENTS WITHHELD 

3.3.1 Deductions or Retainage 
No deductions shall be made from the Architect/Engineer's fee on account of 
penalty, liquidated damages, or other sums withheld from payments to the 
Contractor or on account of changes in Construction other than those for which 
the Architect/Engineer is held legally liable. 

3.4 ARCHITECT/ENGINEER'S ACCOUNTING RECORDS 

3.4.1 Records of the Architect/Engineer 
Records of the Architect/Engineer's direct personnel, consultant, and 
reimbursable expense pertaining to this Project and records of accounts between 
the Principal Representative and Contractor shall be kept on a generally 
recognized accounting basis and shall be available to the Principal 
Representative or his authorized representative at mutually convenient times 
and extending to three (3) years after final payment under this Agreement. 

3.5 CONDITION PRECEDENT, as set forth in SC-5.1. 
 
 

4 ARTICLE 4   TIME 

4.1 DESIGN SERVICES SCHEDULE 

4.1.1 Basic and Additional Services 
The Architect/Engineer will complete the phases of project development in 
accordance with the Architect/Engineer's Design Services Schedule included in 
Exhibit A .The Architect/Engineer shall submit for the Principal Representative's 
approval, a Project Design Services Schedule for the performance of the 
Architect/Engineer's services which may be adjusted as required, and which shall 
include allowances for the periods of time required for the Principal 
Representative's review and approval of submissions and for approvals of the 
authorities having jurisdiction over the project. This schedule, when approved 
by the Principal Representative, shall not, except for reasonable cause, be 
exceeded by the Architect/Engineer. 

4.2 TERM 

4.2.1 Term of Agreement 
The term of this agreement will end upon expiration of the one (1) year warranty 
period, or upon subsequent completion and acceptance by the Principal 
Representative of the Warranty Work identified or in progress at the end of such 
one (1) year warranty period. 

 
 

5 ARTICLE 5   PRINCIPAL REPRESENTATIVE 

5.1 THE RESPONSIBILITIES 

5.1.1 The Requirements 
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The Principal Representative shall: 
a) Provide full information as to his requirements for the Project through the 

State Buildings Program Delegate. If a State Buildings Program Delegate 
has not been authorized, then the Principal Representative will work with 
State Buildings Program to designate an individual to act on behalf of the 
Principal Representative as per (b), (c), (d), (e) and (f) as listed below: 

b) Designate a representative authorized to act in his/her behalf as indicated 
in paragraph 12.10. The representative shall examine documents 
submitted by the Architect/Engineer and render decisions pertaining 
thereto promptly, to avoid unreasonable delay in the progress of the 
Architect/Engineer's work. The representative shall observe the 
procedure of issuing orders to contractors only through the 
Architect/Engineer. 

c) Establish the Fixed Limit of Construction Cost. 
d) Furnish the Architect/Engineer a certified survey of the site, giving, as 

required, grades and lines of streets, alleys, pavements, and adjoining 
property; rights-of-way, restrictions, easements, encroachments, zoning, 
deed restrictions, boundaries, and contours of the building site; locations, 
dimension and complete data pertaining to existing buildings, other 
improvements and trees; full information as to available service and 
utility lines both public and private; and test borings and pits necessary 
for determining subsoil conditions. 

e) Secure and pay for structural, chemical, mechanical, soil mechanics or 
other tests and reports if required. 

f) Arrange and pay for such legal, audit and insurance counseling services as 
may be required for the Project. 

 

5.1.2 Fault or Defect 
If the representative observes or otherwise becomes aware of any defect in the 
Project, he shall give prompt written notice thereof to the Architect/Engineer. 

 

6 ARTICLE 6   CONSTRUCTION COST 

6.1 BUDGETING AND FIXED LIMIT OF CONSTRUCTION COST 

6.1.1 Preliminary Budget 
A Fixed Limit of Construction Cost for the Project shall be established by the 
Principal Representative incorporating the portion of the Project Budget for all 
construction of all elements of the Project designed or specified by the 
Architect/Engineer. The Architect/Engineer shall evaluate the Project Budget 
and the Fixed Limit of Construction Cost as it pertains to construction of all 
elements of the Project designed or specified by the Architect/Engineer. 

6.2 COST OF THE WORK 

6.2.1 Estimate of Probable Construction Cost 
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The Architect/Engineer's estimate of Probable Construction Cost means the cost 
of the work to the Principal Representative, but such cost shall not include any 
Architect/Engineer's or special consultant's fees incurred by the Principal 
Representative or equipment installed by the Principal Representative under 
separate contract unless the Architect/Engineer is required by the Principal 
Representative to prepare drawings and specifications, and observe the 
installation of such equipment. 

6.3 OWNER FURNISHED MATERIAL 

6.3.1 Labor and Materials 
When labor or material is furnished by the Principal Representative below its 
market cost, the cost of the work shall be computed upon the market cost as to 
such labor or materials furnished by the Principal Representative. 

6.4 FIXED LIMIT OF CONSTRUCTION COST EXCEEDED 

6.4.1 Cost of Labor 
It is recognized that neither the Architect/Engineer nor the Principal 
Representative has control over the cost of labor, materials or equipment, over 
the subcontractors’ methods of determining bid prices, or over competitive 
bidding, market or negotiating conditions. Accordingly, the Architect/Engineer 
cannot and does not warrant or represent that bids or negotiated prices will not 
vary from the Project Budget or the Fixed Limit of Construction Cost. Nothing 
contained in this Agreement shall otherwise relieve the Architect/Engineer from 
the responsibility of providing the services required to keep the Project within 
the Fixed Limit of Construction Cost for the Project. 

6.4.2 Exceeding Fixed Limit of Construction Cost 
If the Fixed Limit of Construction Cost for the Project, as established by the 
Principal Representative, is exceeded or projected to be exceeded by: 

a) The lowest figures from responsible proposals, if any, and the 
Architect/Engineer's final estimate of Probable Construction Cost, then 
the Principal Representative may, in its sole discretion, do one of the 
following: 

b) Revise the Project scope and quality as required to reduce the construction 
cost. 

c) Give written approval for the increase in the Fixed Limit of Construction Cost 
for the Project; 

d) Authorize rebidding of the Project or portions of the Project within a 
reasonable time: 

e) Abandon the Project, terminating this Agreement in accordance with Article 
9. 

6.4.3 Modification of Drawings and Specifications 
In the case of clause .1 above in the preceding paragraph, the Architect/Engineer 
shall, at no additional cost to the state, modify the drawings and specifications 
and/or any other appropriate items as may be necessary, to keep the cost of the 
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Project within the Fixed Limit of Construction for the Project UNLESS: (1) such 
increase is specifically attributable to a scope increase in the Project requested 
in writing by the Principal Representative; or (2) the projected cost overrun 
occurs within the scope of an estimate of Probable Construction Cost furnished 
by the Architect/Engineer, together with the reasons and details, prior to the 
Principal Representative releasing the Construction Documents for bid. 

 
 

7 ARTICLE 7   OWNERSHIP OF DOCUMENTS 

7.1 INSTRUMENTS OF SERVICE 

7.1.1 Drawings and Specifications 
Drawings, specifications and other documents, including those in electronic 
form, prepared by the Architect/Engineer and the Architect/Engineer’s 
consultants are Instruments of Service for use solely with respect to this Project.  
The Architect/Engineer and the Architect/Engineer’s consultants shall be 
deemed the authors and owners of their respective instruments of service and 
shall retain all common law, statutory and other reserved rights, including 
copyrights. 

7.1.2 Perpetual Nonexclusive License 
Upon execution of this Agreement, the Architect/Engineer hereby grants to the 
State a perpetual nonexclusive license to reproduce and use, and permit others 
to reproduce and use for the State, the Architect/Engineer’s Instruments of 
Service solely for purposes of constructing, using and maintaining the Project or 
for future alterations, or additions to the Project.  The Architect/Engineer shall 
obtain similar nonexclusive licenses from the Architect/Engineer’s consultants 
consistent with this Agreement.  If, and upon the date the Architect/Engineer is 
adjudged in default of this Agreement, the foregoing license shall be deemed 
terminated and replaced by a second, nonexclusive license permitting the State 
to authorize other similarly credentialed design professionals to reproduce and, 
where permitted by law, to make changes, corrections or additions to the 
Instruments of Service solely for purposes of completing, using and maintaining 
the Project, or for future alterations, or additions to the Project. 

7.1.3 Written Agreement 
Any unilateral use by the State of the Instruments of Service for completing, 
using, maintaining, adding to or altering the Project or facilities shall be at the 
State’s sole risk and without liability to the Architect/Engineer and the 
Architect/Engineer’s consultants; provided, however, that if the State’s 
unilateral use occurs for completing, using or maintaining the Project as a result 
of the Architect/Engineer’s breach of this Agreement, nothing in this Article shall 
be deemed to relieve the Architect/Engineer of liability for its own acts or 
omissions or breach of this Agreement. 

7.2 AS-BUILT DRAWINGS/RECORD DRAWINGS 

7.2.1 Built Condition/Incorporated Changes 
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The Architect/Engineer and its consultants shall, upon completion of the 
Construction Phase receive redline As-Built Drawings from the Contractor.  These 
redline changes shall describe the built condition of the Project.  This 
information and all of the incorporated changes directed by Bidding Addenda, 
Change Order/Amendment or Architect/Engineer’s Supplementary Instructions 
shall be incorporated by the Architect/Engineer and its consultants into a Record 
Drawings document provided to the Principal Representative in the form of an 
electro-media format and a reproducible format as agreed between the parties.  
The Architect/Engineer shall also provide the Principal Representative with the 
As-built Drawings received from the Contractor. 

 
 

8 ARTICLE 8   INSURANCE 

8.1 GENERAL  
The Architect/Engineer shall procure and maintain all insurance requirements 
and limits as set forth below, at their own expense, for the length of time set 
forth in Contract requirements.  The Architect/Engineer shall continue to 
provide evidence of such coverage to the State of Colorado on an annual basis 
during the aforementioned period including all of the terms of the insurance and 
indemnification requirements of this agreement.  All below insurance policies 
shall include a provision preventing cancellation without thirty (30) days’ prior 
notice by certified mail.  A completed Certificate of Insurance shall be filed with 
the Principal Representative and State Buildings Program within ten (10) days 
after the date of the Notice of Award, said Certificate to specifically state the 
inclusion of the coverages and provisions set forth herein and shall state whether 
the coverage is “claims made” or “per occurrence”.  

8.2 COMMERCIAL GENERAL LIABILITY INSURANCE (CGL) 
This insurance must protect the Architect/Engineer from all claims for bodily 
injury, including death and all claims for destruction of or damage to property 
(other than the Work itself), arising out of or in connection with any operations 
under this Contract, whether such operations be by the Architect/Engineer or by 
any Subcontractor under them or anyone directly or indirectly employed by the 
Architect/Engineer or by a Subcontractor.  All such insurance shall be written 
with limits and coverages as specified below and shall be written on an 
occurrence form. 

a) $1,000,000 each occurrence;  
b) $1,000,000 general aggregate;  
c) $1,000,000 products and completed operations aggregate; and  
d) $50,000 any one fire.  

 
The following coverages shall be included in the CGL: 

a) Additional Insured status in favor of the State of Colorado. 
b) The policy shall be endorsed to be primary and non-contributory with any 

insurance maintained by Additional Insureds. 
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c) A waiver of Subrogation in favor of all Additional Insured parties. 
 

8.3 AUTOMOBILE LIABILITY INSURANCE  
Automobile liability insurance covering any auto (including owned, hired and 
non-owned autos) with a minimum limit of $1,000,000 each accident combined 
single limit. Shall include specific waiver of subrogation. 

8.4 WORKERS’ COMPENSATION INSURANCE 
The Architect/Engineer shall procure and maintain Workers' Compensation 
Insurance at their own expense during the life of this Contract, including 
occupational disease provisions for all employees per statutory requirements.  
Policy shall contain a waiver of subrogation in favor of the State of Colorado. 

 

The Architect/Engineer shall also require each Subcontractor to furnish Workers' 
Compensation Insurance, including occupational disease provisions for all of the 
latter’s employees, and to the extent not furnished, the Architect/Engineer 
accepts full liability and responsibility for Subcontractor’s employees. 

 
In cases where any class of employees engaged in hazardous work under this Contract at 
the site of the Project is not protected under the Workers’ Compensation statute, the 
Architect/Engineer shall provide, and shall cause each Subcontractor to provide, 
adequate and suitable insurance for the protection of employees not otherwise 
protected. 

8.5 PROFESSIONAL ERRORS AND OMISSIONS LIABILITY 
The Architect/Engineer promises and agrees to maintain in full force and effect 
an Errors and Omissions Professional Liability Insurance Policy in the amounts 
(indicated in the following table) as minimum coverage or such other minimum 
coverage as determined by the Principal Representative and approved by the 
State Buildings Program.  The policy, including claims made forms, shall remain 
in effect for the duration of this Agreement and for at least three years beyond 
the completion and acceptance of the Work.  The Architect/Engineer shall be 
responsible for all claims, damages, losses or expenses, including attorney's fees, 
arising out of or resulting from the performance of Professional Services 
contemplated in this Agreement, provided that any such claim, damage, loss or 
expense is caused by any negligent act, error or omission of the 
Architect/Engineer, any consultant or associate thereof, or anyone directly or 
indirectly employed by Architect/ Engineer.  The Architect/Engineer shall submit 
a Certificate of Insurance verifying said coverage at the signing of this Agreement 
and also any notices of Renewals of said policy as they occur. 

 
For a Fixed Limit of 
Construction Cost 

Minimum Coverage per 
Claim 

Minimum Coverage 
in the Aggregate 

$999,999 and under $250,000 $500,000 
$1,000,000 to $4,999,999 $500,000 $1,000,000 
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$5,000,000 to 
$19,999,999 

$1,000,000 $2,000,000 

$20,000,000 and Above $2,000,000 $2,000,000 
 
 

9 ARTICLE 9   TERMINATION OR SUSPENSION OF AGREEMENT 

9.1 DEFAULT 

9.1.1 Thirty (30 )Days Written Notice 
Should the other party fail substantially to perform in accordance with its terms 
through no fault of the other, this Agreement may be terminated by either party 
upon thirty (30) days written notice with copies filed with the State Controller’s 
office and other necessary parties. 

 

9.2 TERMINATION FOR CONVENIENCE OF STATE  

9.2.1 Termination of Service 
The performance of the services under this Agreement may be terminated, in 
whole or from time to time in part, by the State whenever for any reason the 
Principal Representative shall determine that such termination is in the best 
interest of the State. Termination of services hereunder shall be affected by 
delivery to the Architect/Engineer of a Notice of Termination specifying the 
extent to which performance of services under this Agreement is terminated and 
the date upon which such termination becomes effective. 

9.2.2 Exercise Reasonable Diligence 
After receipt of the Notice of Termination, the Architect/Engineer shall exercise 
all reasonable diligence to accomplish the cancellation of its outstanding 
commitments covering personal services and extending beyond the date of such 
termination to the extent that they relate to the performance of any services 
terminated by the Notice. With respect to such canceled commitments, the 
Architect/Engineer agrees to: 

a) Settle all outstanding liabilities and all claims arising out of such 
cancellation of commitments, with approval or ratification of the 
Principal Representative, to the extent the Principal Representative may 
require, which approval or ratification shall be final for all purposes of 
this clause, and 

b) Assign to the State, in a like manner, at the time, and to the extent 
directed by the Principal Representative, all of the rights, title, and 
interest of the Architect/Engineer under the orders and subcontracts so 
terminated, in which case the State shall have the right, in its discretion, 
to settle or pay any or all claims arising out of the termination of such 
orders and subcontracts. 

9.2.3 Termination Claim 
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The Architect/Engineer shall submit its termination claim to the Principal 
Representative promptly after receipt of a Notice of Termination, but in no event 
later than one (1) month from the effective date thereof, unless one or more 
extensions in writing are granted by the Principal Representative upon written 
request by the Architect/Engineer within such one (1) month period or 
authorized extension thereof. Upon failure of the Architect/Engineer to submit 
its termination claim within the time allowed, the Principal Representative may 
determine, on the basis of information available to them, the amount, if any, 
due to the Architect/Engineer by reason of the termination and shall thereupon 
pay to the Architect/Engineer the amount so determined. 

9.2.4 Amounts to be Paid 
Subject to the provisions of paragraph 9.2.3 above, the Architect/Engineer and 
the Principal Representative may agree upon the whole or any part of the amount 
or amounts to be paid to the Architect/Engineer by reason of the termination 
under this clause, which amount or amounts may include any reasonable 
cancellation charges thereby incurred by the Architect/Engineer and any 
reasonable loss upon outstanding commitments for personal services which he is 
unable to cancel. Any such agreement shall be embodied in an amendment to 
this Agreement and the Architect/Engineer shall be paid the agreed amount. 

9.2.5 Partial Payments 
The Principal Representative under mutually agreed upon terms and conditions, 
will make partial payments to the Architect/Engineer against costs incurred by 
the Architect/Engineer in connection with the termination portion of this 
Agreement. 

 

9.2.6 Transfer Title 18 
The Architect/Engineer agrees to transfer title and deliver to the State, in the 
manner, at the time, and to the extent, if any, directed by the Principal 
Representative, such information and items which, if this Agreement had been 
completed, would have been required to be furnished to the State, including; 

a) Completed or partially completed plans, drawings, and information; and 
b) Materials or equipment produced or in process or acquired in connection 

with the performance of the work terminated by the notice. 
 

9.3 SUSPENSION  

9.3.1 Fourteen (14) Days Written Notice 
In the event of an occurrence of non-appropriation, including without limitation 
restriction, limitation, delay or retraction of appropriation, the Principal 
Representative may, upon the giving of fourteen (14) days written notice, 
suspend the performance of the Architect/Engineer after which the 
Architect/Engineer shall perform no further work and shall be due no further 
fees, reimbursable costs or other compensation until the Principal 
Representative gives notice that the period of  suspension has ended.  Suspension 
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of services may be in whole or in part, as specified by the Principal 
Representative.  

9.3.2 Suspension Claim 
If the Project is suspended in whole or in part for more than three (3) months 
for cause not attributable to the Architect/Engineer's services, the 
Architect/Engineer shall be compensated for all services performed prior to 
receipt of written notice from the Principal Representative of such suspension 
or abandonment, together with reimbursable expenses then due and all 
termination expenses as defined in Article 9.2. If the Project is resumed after 
being suspended for more than six (6) months, the Architect/Engineer's 
compensation shall be equitably adjusted.  

 
 

10 ARTICLE 10   INTENT OF DOCUMENTS, PARTNERING AND FACILITATED 
NEGOTIATIONS  

10.1 INTENT OF DOCUMENTS  

10.1.1 Order of Precedence 
In the event any disagreement exists as to the requirements of this Agreement 
and its exhibits, or if a conflict occurs between or within the requirements of 
this Agreement and its exhibits, the following order of precedence shall be 
followed to resolve the disagreement or conflict. 

a) The Supplementary General Conditions, if any; 
b) The Colorado Special Provisions, Article 11 of this Agreement (State Form 

SC-5.1); 
c) Any Amendment of this Agreement; 
d) All other terms of this Agreement (other than the Special Provisions); 
e) The Architect/Engineer’s proposal letter; and 
f) Any other Exhibit to this Agreement. 

 
Unless Federal Provisions are applicable, the Colorado Special Provisions of this 
Agreement, Article 11, shall in all cases, and without exception, take 
precedence, rule and control over all other provisions of this Agreement, any 
exhibits or amendments. 

10.2 PARTNERING  

10.2.1 Communication and Cooperation 
In recognition of the fact that conflicts, disagreements and disputes often arise 
during the performance of contracts, the Architect/Engineer and the Principal 
Representative aspire to encourage a relationship of open communication and 
cooperation between the employees and personnel of both, in which the 
objectives of the Agreement may be better achieved and issues resolved in a 
more fully informed atmosphere. 

10.2.2 Partnering Plan 
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The Architect/Engineer and the Principal Representative each agree to assign an 
individual who shall be fully authorized to negotiate and implement a voluntary 
partnering plan for the purpose of facilitating open communications between 
them.  Within thirty days (30) of contract signing, the assigned individuals shall 
meet to discuss development of an informal agreement to accomplish these 
goals.   

10.2.3 Obligation 
The assigned individuals shall endeavor to reach an informal agreement, but shall 
have no such obligation.  Any plans these parties voluntarily agree to implement 
shall result in no change to the contract amount, and no costs associated with 
such plan or its development shall be recoverable under any contract clause.  In 
addition, no plan developed to facilitate open communication and cooperation 
shall alter, amend or waive any of the rights or duties of either party under the 
Agreement unless and except by written Amendment to the Agreement, nor shall 
anything in this clause or any subsequently developed partnering plan be deemed 
to create fiduciary duties between the parties unless expressly agreed in a 
written Amendment to the Agreement. 

 

10.3 FACILITATED NEGOTIATIONS 

10.3.1 The Architect/Engineer and Principal Representative agree to designate one or 
more mutually acceptable persons willing and able to facilitate negotiations and 
communications for the resolution of conflicts, disagreements or disputes 
between them at the specific request of either party with regard to any Project 
decision of either of them. The designation of such person(s) shall not carry any 
obligation to use their services except that each party agrees that if the other 
party requests the intervention of such person(s) with respect to any such 
conflict, dispute or disagreement, the non-requesting party shall participate in 
good faith attempts to negotiate a resolution of the issue in dispute.  If the 
parties cannot agree on a mutually acceptable person to serve in this capacity 
one shall be so appointed; provided, however, that either party may request the 
Office of the State Architect to appoint such a person, who, if appointed, shall 
be accepted for this purpose by both the Architect/Engineer and the Principal 
Representative. 

10.3.2 The cost, if any, of the facilitative services of the person(s) so designated shall 
be shared if the parties so agree in any partnering plan; or in the absence of 
agreement the cost shall be borne by the party requesting the facilitation of 
negotiation. 

10.3.3 Any dispute, claim, question or disagreement arising from or relating to the 
Agreement or an alleged breach of the Agreement may be subject to a request 
by either party for facilitated negotiation subject to the limitations hereafter 
listed, and the parties shall participate by consultation and negotiation with each 
other, as guided by the facilitator and with recognition of their mutual interests, 
in an attempt to reach an equitable solution satisfactory to both parties. 
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10.3.4 The obligation to participate in facilitated negotiations shall be as described 
above and each party’s obligations shall be as follows: 

a) A party shall not initiate communication with the facilitator regarding the 
issues in dispute; except that any request for facilitation shall be made in 
writing with copies sent, faxed or delivered to the other party; 

b) A party shall prepare a brief written description of its position if so requested 
by the facilitator (who may elect to first discuss the parties’ positions with 
each party separately in the interest of time and expense); 

c) A party shall respond to any reasonable request for copies of documents 
requested by the facilitator, but such requests, if voluminous, may consist of 
an offer to allow the facilitator access to the parties’ documents; 

d) A party shall review any meeting agenda proposed by a facilitator and 
endeavor to be informed on the subjects to be discussed; 

e) A party shall meet with the other party and the facilitator at a mutually 
acceptable place and time, or, if none can be agreed to, at the time and 
place designated by the facilitator for a period not to exceed four hours 
unless the parties agree to a longer period; 

f) A party shall endeavor to assure that any facilitation meeting shall be 
attended by any other persons in their employ that the facilitator requests 
be present, if reasonably available; 

g) Each party shall participate in such facilitated face-to-face negotiations of 
the issues in dispute through persons fully authorized to resolve the issue in 
dispute; 

h) Each party shall be obligated to participate in negotiations requested by the 
other party and to perform the specific obligations described in paragraphs 
(1) through (10) of this Article 10, Facilitated Negotiation, no more than three 
times during the course of the Project; 

i) Neither party shall be under any obligation to resolve any issue by facilitated 
negotiation, but each agrees to participate in good faith and any resolution 
or agreement reached shall be execute through a Supplement or Amendment 
to the Agreement necessary to implement their agreement; and, 

j) Any discussions and documents prepared exclusively for use in the 
negotiations shall be deemed to be matters pertaining to settlement 
negotiations and shall not be subsequently available in further proceedings 
except to the extent of any documented agreement. 

10.3.5 In accordance with State Fiscal Rules and Article 11.6, Choice of Law and Article 
11.7 Binding Arbitration Prohibited, nothing in this Article 10 shall be deemed to 
call for arbitration or otherwise obligate the State to participate in any form of 
binding alternative dispute resolution. 

10.3.6 A partnering plan developed as described in Article 10.2, Partnering, may modify 
or expand the requirements of this Article 10 but may not reduce the obligation 
to participate in facilitated negotiations when applicable.  In the case of small 
design service projects where the fees are estimated to be valued under 
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$100,000, the requirements of this Article 10 may be deleted from this 
Agreement.  

 
 

11 ARTICLE 11   COLORADO SPECIAL PROVISIONS 

11.1 STATUTORY APPROVAL, C.R.S. § 24-30-202(1)  
This contract shall not be valid until it has been approved by the Colorado State 
Controller or designee. 

11.2 FUND AVAILABILITY, C.R.S. § 24-30-202(5.5)  
Financial obligations of the State payable after the current fiscal year are 
contingent upon funds for that purpose being appropriated, budgeted, and 
otherwise made available. 

11.3 GOVERNMENTAL IMMUNITY  
Liability for claims for injuries to persons or property arising from the negligence 
of the State, its departments, boards, commissions committees, bureaus, 
offices, employees and officials shall be controlled and limited by the provisions 
of the Colorado Governmental Immunity Act, §24-10-101, et seq., C.R.S.; the 
Federal Tort Claims Act, 28 U.S.C. Pt. VI, Ch. 171 and 28 U.S.C. 1346(b), and the 
State’s risk management statutes, §§24-30-1501, et seq. C.R.S.  No term or 
condition of this Contract shall be construed or interpreted as a waiver, express 
or implied, of any of the immunities, rights, benefits, protections, or other 
provisions, contained in these statutes. 

11.4 INDEPENDENT ARCHITECT/ENGINEER  
Architect/Engineer shall perform its duties hereunder as an independent 
Architect/Engineer and not as an employee. Neither Architect/Engineer nor any 
agent or employee of Architect/Engineer shall be deemed to be an agent or 
employee of the State. Architect/Engineer shall not have authorization, express 
or implied, to bind the State to any agreement, liability or understanding, except 
as expressly set forth herein. Architect/Engineer and its employees and agents 
are not entitled to unemployment insurance or workers compensation 
benefits through the State and the State shall not pay for or otherwise provide 
such coverage for Architect/Engineer or any of its agents or employees. 
Architect/Engineer shall pay when due all applicable employment taxes and 
income taxes and local head taxes incurred pursuant to this Contract. 
Architect/Engineer shall (i) provide and keep in force workers’ compensation 
and unemployment compensation insurance in the amounts required by law, 
(ii) provide proof thereof when requested by the State, and (iii) be solely 
responsible for its acts and those of its employees and agents. 

11.5 COMPLIANCE WITH LAW  
Architect/Engineer shall comply with all applicable federal and State laws, rules, 
and regulations in effect or hereafter established, including, without limitation, 
laws applicable to discrimination and unfair employment practices. 
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11.6 CHOICE OF LAW, JURISDICTION, AND VENUE  
Colorado law, and rules and regulations issued pursuant thereto, shall be applied 
in the interpretation, execution, and enforcement of this Contract. Any provision 
included or incorporated herein by reference which conflicts with said laws, 
rules, and regulations shall be null and void. All suits or actions related to this 
Contract shall be filed and proceedings held in the State of Colorado and 
exclusive venue shall be in the City and County of Denver. 

11.7 PROHIBITED TERMS  
Any term included in this Contract that requires the State to indemnify or hold 
Architect/Engineer harmless; requires the State to agree to binding arbitration; 
limits Architect/Engineer’s liability for damages resulting from death, bodily 
injury, or damage to tangible property; or that conflicts with this provision in 
any way shall be void ab initio. Nothing in this Contract shall be construed as a 
waiver of any provision of §24-106-109, C.R.S.  

11.8 SOFTWARE PIRACY PROHIBITION. SOFTWARE PIRACY PROHIBITION   
State or other public funds payable under this Contract shall not be used for the 
acquisition, operation, or maintenance of computer software in violation of 
federal copyright laws or applicable licensing restrictions. Architect/Engineer 
hereby certifies and warrants that, during the term of this Contract and any 
extensions, Architect/Engineer has and shall maintain in place appropriate 
systems and controls to prevent such improper use of public funds. If the State 
determines that Architect/Engineer is in violation of this provision, the State 
may exercise any remedy available at law or in equity or under this Contract, 
including, without limitation, immediate termination of this Contract and any 
remedy consistent with federal copyright laws or applicable licensing 
restrictions. 

11.9 EMPLOYEE FINANCIAL INTEREST/CONFLICT OF INTEREST 
C.R.S. § 24-18-201 and C.R.S. § 24-50-507   
The signatories aver that to their knowledge, no employee of the State has any 
personal or beneficial interest whatsoever in the service or property described 
in this contract. Architect/Engineer has no interest and shall not acquire any 
interest, direct or indirect, that would conflict in any manner or degree with the 
performance of Architect/Engineer services and Architect/Engineer shall not 
employ any person having such known interests. 

11.10 VENDOR OFFSET AND ERRONEOUS PAYMENTS 
C.R.S. § 24-30-202(1) & C.R.S. § 24-30-202.4   
Subject to §24-30-202.4(3.5), C.R.S., the State Controller may withhold payment 
under the State’s vendor offset intercept system for debts owed to State 
agencies for: (i) unpaid child support debts or child support arrearages; (ii) 
unpaid balances of tax, accrued interest, or other charges specified in §§39-21-
101, et seq., C.R.S.; (iii) unpaid loans due to the Student Loan Division of the 
Department of Higher Education; (iv) amounts required to be paid to the 
Unemployment Compensation Fund; and (v) other unpaid debts owing to the 
State as a result of final agency determination or judicial action. The State may 
also recover, at the State’s discretion, payments made to Architect/Engineer in 
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error for any reason, including, but not limited to, overpayments or improper 
payments, and unexpended or excess funds received by Architect/Engineer by 
deduction from subsequent payments under this Contract, deduction from any 
payment due under any other contracts, grants or agreements between the State 
and Architect/Engineer, or by any other appropriate method for collecting debts 
owed to the State.  

 
 

12 ARTICLE 12   MISCELLANEOUS PROVISIONS 

12.1 DEFINITIONS 
“CORA” means the Colorado Open Records Act, §§24-72-200.1, et seq., C.R.S. 
 
“Incident” means any accidental or deliberate event that results in or constitutes an 
imminent threat of the unauthorized access, loss, disclosure, modification, 
disruption, or destruction of any communications or information resources of the 
State, which are included as part of the Work, as described in §§24-37.5-401, et seq., 
C.R.S. Incidents include, without limitation, (i) successful attempts to gain 
unauthorized access to a State system or State Records regardless of where such 
information is located; (ii) unwanted disruption or denial of service; (iii) the 
unauthorized use of a State system for the processing or storage of data; or (iv) 
changes to State system hardware, firmware, or software characteristics without the 
State’s knowledge, instruction, or consent. 
 
“PII” means personally identifiable information including, without limitation, any 
information maintained by the State about an individual that can be used to 
distinguish or trace an individual’s identity, such as name, social security number, 
date and place of birth, mother’s maiden name, or biometric records; and any other 
information that is linked or linkable to an individual, such as medical, educational, 
financial, and employment information. PII includes, but is not limited to, all 
information defined as personally identifiable information in §§24-72-501 and 24-73-
101, C.R.S. “PII” shall also mean “personal identifying information” as set forth at § 
24-74-102, et. seq., C.R.S. 
 
“State Fiscal Rules” means the fiscal rules promulgated by the Colorado State 
Controller pursuant to §24-30-202(13)(a), C.R.S. 
 
“State Confidential Information” means any and all State Records not subject to 
disclosure under CORA. State Confidential Information shall include, but is not limited 
to, PII, and State personnel records not subject to disclosure under CORA. State 
Confidential Information shall not include information or data concerning individuals 
that is not deemed confidential but nevertheless belongs to the State, which has been 
communicated, furnished, or disclosed by the State to Architect/Engineer which (i) is 
subject to disclosure pursuant to CORA; (ii) is already known to Architect/Engineer 
without restrictions at the time of its disclosure to Architect/Engineer; (iii) is or 
subsequently becomes publicly available without breach of any obligation owed by 
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Architect/Engineer to the State; (iv) is disclosed to Architect/Engineer, without 
confidentiality obligations, by a third party who has the right to disclose such 
information; or (v) was independently developed without reliance on any State 
Confidential Information. 
 
“State Records” means any and all State data, information, and records, regardless of 
physical form, including, but not limited to, information subject to disclosure under 
CORA. 
 
“Subcontractors” means any third party engaged by Architect/Engineer to aid in 
performance of the Work. 
 
“Work” means the goods delivered and services performed pursuant to this Contract. 
 
“Work Product” means the tangible and intangible results of the Work, whether 
finished or unfinished, including drafts. Work Product includes, but is not limited to, 
documents, text, software (including source code), research, reports, proposals, 
specifications, plans, notes, studies, data, images, photographs, negatives, pictures, 
drawings, designs, models, surveys, maps, materials, ideas, concepts, know-how, and 
any other results of the Work. “Work Product” does not include any material that was 
developed prior to the Effective Date that is used, without modification, in the 
performance of the Work. 

12.2 PROFESSIONAL ASSOCIATION PERMITTED 

The Architect/Engineer may, with the prior written consent of the Principal 
Representative, join with them in the performance of this Agreement any other 
duly licensed Architect or Architects or registered Engineers with whom he may, 
in good faith, and enter into an association. 

12.3 DISSOLUTION OF PROFESSIONAL ASSOCIATION 

In the event there is dissolution of the association, other than by death of a 
member, the State of Colorado, acting by and through the Principal 
Representative, shall designate which former member shall continue with the 
work and may make all payments thereafter falling due in connection with the 
work directly to the person or persons so designated and without being required 
to look to the application of such payments as among the former members. 

12.4 WAGE RATES, in accordance with C.R.S. § 24-30-1404 (1) 
As amended, the Architect/Engineer has executed a schedule, which is attached 
hereto and made a part hereof by reference as Exhibit B, Wage Rates Schedule, 
and by doing so is certifying that wage rates and other factual unit costs 
supporting the compensation paid by the State for these professional services 
are accurate, complete and current. 

The original contract price and any additions thereto shall be adjusted to exclude 
any significant sums by which the Principal Representative determines the 
contract price had been increased due to inaccurate, incomplete, or non-current 
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wage rates and other factual unit costs.  All such contract adjustments shall be 
made within one year following the end of this contract. 

12.5 PUBLIC ART LAW 

In recognition of the Public Art Law, C.R.S. § 24-48.5-312, as amended, if the 
State determines that this project is eligible for the acquisition of artworks in 
accordance with this law, the Architect/Engineer agrees to participate in the art 
selection process as an art jury member and to cooperate with and to advise the 
State in working with the commissioned artist(s) for this Capital Construction 
Project. 

12.6 ASSIGNMENT 
Architect/Engineer’s rights and obligations under this Contract are personal and 
may not be transferred or assigned without the prior, written consent of the 
State. Any attempt at assignment or transfer without such consent shall be void. 
Any assignment or transfer of Architect/Engineer’s rights and obligations 
approved by the State shall be subject to the provisions of this Contract. 

12.7 SUBCONTRACTS 
Architect/Engineer shall not enter into any subcontract in connection with its 
obligations under this Contract without the prior, written approval of the State. 
Architect/Engineer shall submit to the State a copy of each such subcontract 
upon request by the State. All subcontracts entered into by Architect/Engineer 
in connection with this Contract shall comply with all applicable federal and 
state laws and regulations, shall provide that they are governed by the laws of 
the State of Colorado, and shall be subject to all provisions of this Contract. 

12.8 BINDING EFFECT 
Except as otherwise provided in §12.5, all provisions of this Contract, including 
the benefits and burdens, shall extend to and be binding upon the Parties’ 
respective successors and assigns. 

12.9 AUTHORITY 
Each Party represents and warrants to the other that the execution and delivery 
of this Contract and the performance of such Party’s obligations have been duly 
authorized. 

12.10 CAPTIONS AND REFERENCES 
The captions and headings in this Contract are for convenience of reference only, 
and shall not be used to interpret, define, or limit its provisions. All references 
in this Contract to sections (whether spelled out or using the § symbol), 
subsections, exhibits or other attachments, are references to sections, 
subsections, exhibits or other attachments contained herein or incorporated as 
a part hereof, unless otherwise noted. 

12.11 COUNTERPARTS 
This Contract may be executed in multiple, identical, original counterparts, each 
of which shall be deemed to be an original, but all of which, taken together, 
shall constitute one and the same agreement. 
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12.12 DESIGNATED REPRESENTATIVES 
Designated Representatives, as set forth in SC-5.1 

12.13 ENTIRE UNDERSTANDING 
This Contract represents the complete integration of all understandings between 
the Parties related to the Work, and all prior representations and understandings 
related to the Work, oral or written, are merged into this Contract. Prior or 
contemporaneous additions, deletions, or other changes to this Contract shall 
not have any force or effect whatsoever, unless embodied herein. 

12.14 DIGITAL SIGNATURES 
If any signatory signs this Contract using a digital signature in accordance with 
the Colorado State Controller Contract, Grant and Purchase Order Policies 
regarding the use of digital signatures issued under the State Fiscal Rules, then 
any agreement or consent to use digital signatures within the electronic system 
through which that signatory signed shall be incorporated into this Contract by 
reference.  

12.15 MODIFICATION 
Except as otherwise provided in this Contract, any modification to this Contract 
shall only be effective if agreed to in a formal amendment to this Contract, 
properly executed and approved in accordance with applicable Colorado State 
law and State Fiscal Rules. Modifications permitted under this Contract, other 
than contract amendments, shall conform to the policies issued by the Colorado 
State Controller.  

12.16 STATUTES, REGULATIONS, FISCAL RULES AND OTHER AUTHORITY 
Any reference in this Contract to a statute, regulation, State Fiscal Rule, fiscal 
policy or other authority shall be interpreted to refer to such authority then 
current, as may have been changed or amended since the Effective Date of this 
Contract.  

12.17 EXTERNAL TERMS AND CONDITIONS 
Notwithstanding anything to the contrary herein, the State shall not be subject 
to any provision included in any terms, conditions, or agreements appearing on 
Architect/Engineer’s or a Subconsultant’s website or any provision incorporated 
into any click-through or online agreements related to the Work unless that 
provision is specifically referenced in this Contract. 

12.18 SEVERABILITY 
The invalidity or unenforceability of any provision of this Contract shall not affect 
the validity or enforceability of any other provision of this Contract, which shall 
remain in full force and effect, provided that the Parties can continue to perform 
their obligations under this Contract in accordance with the intent of this 
Contract.  

12.19 SURVIVIAL AND CERTAIN CONTRACT TERMS 
Any provision of this Contract that imposes an obligation on a Party after 
termination or expiration of this Contract shall survive the termination or 
expiration of this Contract and shall be enforceable by the other Party. 
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12.20 TAXES 
The State is exempt from federal excise taxes under I.R.C. Chapter 32 (26 U.S.C., 
Subtitle D, Ch. 32) (Federal Excise Tax Exemption Certificate of Registry No. 84-
730123K) and from State and local government sales and use taxes under §§39-
26-704(1), et seq., C.R.S. (Colorado Sales Tax Exemption Identification Number 
98-02565). The State shall not be liable for the payment of any excise, sales, or 
use taxes, regardless of whether any political subdivision of the state imposes 
such taxes on Architect/Engineer. Architect/Engineer shall be solely responsible 
for any exemptions from the collection of excise, sales or use taxes that 
Architect/Engineer may wish to have in place in connection with this Contract.  

12.21 THIRD PARTY BENEFICIARIES 
Except for the Parties’ respective successors and assigns described in § 12.5, this 
Contract does not and is not intended to confer any rights or remedies upon any 
person or entity other than the Parties. Enforcement of this Contract and all 
rights and obligations hereunder are reserved solely to the Parties. Any services 
or benefits which third parties receive as a result of this Contract are incidental 
to this Contract, and do not create any rights for such third parties. 

12.22 WAIVER  
A Party’s failure or delay in exercising any right, power, or privilege under this 
Contract, whether explicit or by lack of enforcement, shall not operate as a 
waiver, nor shall any single or partial exercise of any right, power, or privilege 
preclude any other or further exercise of such right, power, or privilege. 

12.23 CORA DISCLOSURE 
To the extent not prohibited by federal law, this Contract and the performance 
measures and standards required under §24-106-107, C.R.S., if any, are subject 
to public release through the CORA. 

12.24 STANDARD AND MANNER OF PERFORMANCE 
Architect/Engineer shall perform its obligations under this Contract in 
accordance with the customary standards of care, skill and diligence in 
Architect/Engineer’s industry, trade, or profession.  

12.25 LICENSES, PERMITS, AND OTHER AUTHORIZATIONS 
Architect/Engineer shall secure, prior to the Effective Date, and maintain at all 
times during the term of this Contract, at its sole expense, all licenses, 
certifications, permits, and other authorizations required to perform its 
obligations under this Contract, and shall ensure that all employees, agents and 
Subconsultants secure and maintain at all times during the term of their 
employment, agency or subcontract, all license, certifications, permits and 
other authorizations required to perform their obligations in relation to this 
Contract Contract except as otherwise provided by Colorado law.  
 

12.26 INDEMNIFICATION 

12.26.1 General Indemnification 
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Architect/Engineer shall indemnify, save, and hold harmless the State, its 
employees, agents and assignees (the “Indemnified Parties”), against any and all 
costs, expenses, claims, damages, liabilities, court awards and other amounts 
(including attorneys’ fees and related costs) incurred by any of the Indemnified 
Parties in relation to any act or omission by Architect/Engineer, or its employees, 
agents, Subconsultants, or assignees in connection with this Contract except as 
otherwise provided by Colorado law. 

12.26.2 Confidential Information Indemnification 
Disclosure or use of State Confidential Information by Architect/Engineer in 
violation of Article 13 may be cause for legal action by third parties against 
Architect/Engineer, the State, or their respective agents. Architect/Engineer 
shall indemnify, save, and hold harmless the Indemnified Parties, against any 
and all claims, damages, liabilities, losses, costs, expenses (including attorneys’ 
fees and costs) incurred by the State in relation to any act or omission by 
Architect/Engineer, or its employees, agents, assigns, or Subconsultants in 
violation of Article 13. 

12.26.3 Intellectual Property Indemnification 
Architect/Engineer shall indemnify, save, and hold harmless the Indemnified 
Parties, against any and all costs, expenses, claims, damages, liabilities, and 
other amounts (including attorneys’ fees and costs) incurred by the Indemnified 
Parties in relation to any claim that any Deliverable, Good or Service, software, 
or Work Product provided by Architect/Engineer under this Contract 
(collectively, “IP Deliverables”), or the use thereof, infringes a patent, 
copyright, trademark, trade secret, or any other intellectual property right. 
Architect/Engineer’s obligations hereunder shall not extend to the combination 
of any IP Deliverables provided by Architect/Engineer with any other product, 
system, or method, unless the other product, system, or method is (a) provided 
by Architect/Engineer or Architect/Engineer’s subsidiaries or affiliates; (b) 
specified by Architect/Engineer to work with the IP Deliverables; (c) reasonably 
required in order to use the IP Deliverables in its intended manner and the 
infringement could not have been avoided by substituting another reasonably 
available product, system, or method capable of performing the same function; 
or (d) is reasonably expected to be used in combination with the IP Deliverables.  

12.26.4 Accessibility Indemnification 
Architect/Engineer shall indemnify, save, and hold harmless the state, its 
employees, agents and assignees (collectively, the “Indemnified Parties”), 
against any and all costs, expenses, claims, damages, liabilities, court awards 
and other amounts (including attorneys’ fees and related costs) incurred by any 
of the Indemnified Parties in relation to Architect/Engineer’s failure to comply 
with §§24-85-101, et seq., C.R.S., or the  Accessibility Standards for Individuals 
with a Disability as established by the Office of Information Technology pursuant 
to Section §24-85-103 (2.5), C.R.S. 
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12.27 ACCESSIBILITY 

12.27.1 Architect/Engineer shall comply with and the Work Product provided 
under this Contract shall be in compliance with all applicable provisions of §§24-
85-101, et seq., C.R.S., and the Accessibility Standards for Individuals with a 
Disability, as established by the Governor’s Office Of Information Technology 
(OIT), pursuant to Section §24-85-103 (2.5), C.R.S. Architect/Engineer shall also 
comply with all State of Colorado technology standards related to technology 
accessibility and with Level AA of the most current version of the Web Content 
Accessibility Guidelines (WCAG), incorporated in the State of Colorado 
technology standards. 

12.27.2 The State may require Architect/Engineer’s compliance to the State’s 
Accessibility Standards to be determined by a third party selected by the State 
to attest to Architect/Engineer’s Work Product and software is in compliance 
with §§24-85-101, et seq., C.R.S., and the Accessibility Standards for Individuals 
with a Disability as established by the Office of Information Technology pursuant 
to Section §24-85-103 (2.5), C.R.S. 

 
 

13 ARTICLE 13    CONFIDENTIAL INFORMATION-STATE RECORDS 

13.1 CONFIDENTIALITY 
Architect/Engineer shall keep confidential, and cause all Subcontractors to keep 
confidential, all State Records, unless those State Records are publicly available. 
Architect/Engineer shall not, without prior written approval of the State, use, 
publish, copy, disclose to any third party, or permit the use by any third party of 
any State Records, except as otherwise stated in this Contract, permitted by law 
or approved in writing by the State. Architect/Engineer shall provide for the 
security of all State Confidential Information in accordance with all policies 
promulgated by the Colorado Office of Information Security and all applicable 
laws, rules, policies, publications, and guidelines Architect/Engineer shall 
immediately forward any request or demand for State Records to the State’s 
Principal Representative. 

13.2 OTHER ENTITY ACCESS AND NONDISCLOSURE AGREEMENTS 
Architect/Engineer may provide State Records to its agents, employees, assigns 
and Subcontractors as necessary to perform the Work, but shall restrict access 
to State Confidential Information to those agents, employees, assigns and 
Subcontractors who require access to perform their obligations under this 
Contract. Architect/Engineer shall ensure all such agents, employees, assigns, 
and Subcontractors sign agreements containing nondisclosure provisions at least 
as protective as those in this Contract, and that the nondisclosure provisions are 
in force at all times the agent, employee, assign or Subcontractor has access to 
any State Confidential Information. Architect/Engineer shall provide copies of 
those signed nondisclosure provisions to the State upon execution of the 
nondisclosure provisions if requested by the State. 
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13.3 USE, SECURITY, AND RETENTION 
Architect/Engineer shall use, hold, and maintain State Confidential Information 
in compliance with any and all applicable laws and regulations only in facilities 
located within the United States, and shall maintain a secure environment that 
ensures confidentiality of all State Confidential Information. Architect/Engineer 
shall provide the State with access, subject to Architect/Engineer’s reasonable 
security requirements, for purposes of inspecting and monitoring access and use 
of State Confidential Information and evaluating security control effectiveness. 
Upon the expiration or termination of this Contract, Architect/Engineer shall 
return State Records provided to Architect/Engineer or destroy such State 
Records and certify to the State that it has done so, as directed by the State. If 
Architect/Engineer is prevented by law or regulation from returning or 
destroying State Confidential Information, Architect/Engineer warrants it will 
guarantee the confidentiality of, and cease to use, such State Confidential 
Information. 

13.4 INCIDENT NOTICE AND REMEDIATION 
If Architect/Engineer becomes aware of any Incident, Architect/Engineer shall 
notify the State immediately and cooperate with the State regarding recovery, 
remediation, and the necessity to involve law enforcement, as determined by 
the State. Unless Architect/Engineer can establish that Architect/Engineer and 
its Subcontractors are not the cause or source of the Incident, 
Architect/Engineer shall be responsible for the cost of notifying each person who 
may have been impacted by the Incident. After an Incident, Architect/Engineer 
shall take steps to reduce the risk of incurring a similar type of Incident in the 
future as directed by the State, which may include, but is not limited to, 
developing and implementing a remediation plan that is approved by the State 
at no additional cost to the State. The State may adjust or direct modifications 
to this plan in its sole discretion, and Architect/Engineer shall make all 
modifications as directed by the State. If Architect/Engineer cannot produce its 
analysis and plan within the allotted time, the State, in its discretion, may 
perform such analysis and produce a remediation plan, and Architect/Engineer 
shall reimburse the State for the actual costs thereof. The State may, in its sole 
discretion and at Architect/Engineer’s sole expense, require Architect/Engineer 
to engage the services of an independent, qualified, State-approved third party 
to conduct a security audit.  Architect/Engineer shall provide the State with the 
results of such audit and evidence of Architect/Engineer’s planned remediation 
in response to any negative findings. 

13.5 DATA PROTECTION AND HANDLING 
Architect/Engineer shall ensure that all State Records and Work Product in the 
possession of Architect/Engineer or any Subcontractors are protected and 
handled in accordance with the requirements of this Contract, including the 
requirements of any Exhibits hereto, at all times. 

13.6 SAFEGUARDING PERSONAL IDENTIFIABLE INFORMATION (PII) 
If Architect/Engineer or any of its Subcontractors will or may receive Personal 
Identifiable Information (PII) under this Contract, Architect/Engineer shall 
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provide for the security of such PII, in a manner and form acceptable to the 
State, including, without limitation, State non-disclosure requirements, use of 
appropriate technology, security practices, computer access security, data 
access security, data storage encryption, data transmission encryption, security 
inspections, and audits. Architect/Engineer shall be a “Third-Party Service 
Provider” as defined in §24-73-103(1)(i), C.R.S. and shall maintain security 
procedures and practices consistent with §§24-73-101 et seq., C.R.S.  In addition, 
as set forth in § 24-74-102, et. seq., C.R.S., Architect/Engineer, including, but 
not limited to, Architect/Engineer’s employees, agents and Subcontractors, 
agrees not to share any PII with any third parties for the purpose of investigating 
for, participating in, cooperating with, or assisting with Federal immigration 
enforcement. If Architect/Engineer is given direct access to any State databases 
containing PII, Architect/Engineer shall execute, on behalf of itself and its 
employees, a certification as provided by the Office of the State Controller on 
an annual basis Architect/Engineer’s duty and obligation to certify shall continue 
as long as Architect/Engineer has direct access to any State databases containing 
PII. If Architect/Engineer uses any Subcontractors to perform services requiring 
direct access to State databases containing PII, the Architect/Engineer shall 
require such Subcontractors to execute and deliver the certification to the State 
on an annual basis, so long as the Subcontractor has access to State databases 
containing PII. 
 
 
 
 

End of SC-5.1TC 
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