

CMU 2819
Centennial Village Student Housing
Addendum #1
September 13, 2024

1. Addendum #1 modifies the Schedule of Activities as follows:

Advertisement	<u>September 4, 2024</u>
Pre-submittal Conference/ Tour	<u>September 12, 2024, 11:00 am</u>
Pre-submittal Conference/Tour #2	<u>October 25, 2024, 11:00 a.m.</u>
Date Questions Due	<u>October 28, 2024, 11 am MST</u>
Date Written Response Issued	<u>October 29, 2024, 11 am MST</u>
RFQ Submittal Due	<u>October 31, 2024, 11 am MST</u>
Interview List Released	<u>November 6, 2024</u>
Oral Interviews (as scheduled)	<u>November 21 – 22, 2024</u>
Negotiation of A/E Contract	<u>November 25-27, 2024</u>
Contract Approval (projected)	<u>November 28, 2024</u>
Anticipated A/E professional Services – Start	<u>December 2, 2024</u>
Anticipated Construction Services – Start – Finish	<u>January 1, 2025 – January 1, 2026</u>

End Addendum #1